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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.
It is available on the IDOT Web Site and through the IDOT Subscription Service.

Three versions of the Transportation Bulletin are currently published.

Transportation Procurement Bulletin

Professional Transportation Bulletin

Invitation for Bids

Questions concerning file downloads and/or subscription service information should be directed to
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.
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Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin — Weekly Procurement, this bulletin is now
located on the IDOT Web Site. It features procurement information for the construction and
consulting industry, and the general public. Postings include Invitations to Bid and Request for
Proposals from a variety of Bureaus within the Department of Transportation. The site also
features important procurement information and links to contract award notices for construction
and engineering, sole source procurements, emergency purchases, change orders which
exceed $30,000, land acquisitions over $25,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman or E-mail Timothy.Garman@illinois.gov
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764

217-524-1642
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330

Springdfield, IL 62764
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Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden Rm 326 (217)782-7806 Jim.Layden@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springdfield, IL 62764
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume 18 Springfield, lllinois, January 30, 2015 No. 05

This invitation is the official advertisement and solicitation for bids issued by the lllinois Department of
Transportation to secure the performance of highway work by contract, airport work by contract and
contract work solicited by the lllinois Department of Natural Resources. The Invitation for Bids is
published in this Transportation Bulletin and is available on the Department’s Website and through
electronic subscription. Questions concerning this invitation should be directed to:

Mr. Jim Layden
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Jim.Layden@illinois.gov

NOTICE OF LETTING — MARCH 6, 2015

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from responsible
contractors to fill the State’s needs as described in this invitation. Sealed, paper-based bids are
to be submitted to the Chief Procurement Officer for the Department of Transportation in care of
the Chief Contracts Official at the above address. Electronic bids are to be submitted to the
electronic bidding system (iCX — Integrated Contractors Exchange).

All bids and bidding documents are to be received by the department prior to 10:00 a.m.,
prevailing local time, March 6, 2015, at which time the bids will be publicly opened. The
department will not open bids received after the stated opening date and time.

Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal
Signature Sheet. An electronically submitted bid for a Joint Venture missing the signed Proposal
Signature Sheet will be rejected by the department as being non-responsive.

If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please
see CPO Notice 2013.1

The department or the Chief Procurement Officer (CPO) for the lllinois Department of
Transportation reserve the right to postpone the bid opening in the event of circumstances
beyond the reasonable control of the department, such as but not limited to a cataclysmic event
or extraordinary conditions of weather. If the department or CPO postpones the bid opening
and/or bid delivery, the department will take all reasonable steps to notify potential bidders. All
subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when
possible.
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RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the

Department adopted at 44 lllinois Administrative Code Part 650 and Part 6, and by the provisions
of this invitation. Copies of the rules are available by contacting the above address of the Chief
Contracts Official.

INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting any

bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The
Department reserves the right to reject any and all bids, to waive minor or immaterial
irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or
clarification from any bidder regarding a bid.

(a)

CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by item numbers. Bids shall
be submitted by item number. A contract number appears after the item number. The
contract number will also be shown on the contract documents for the contract that the item
number represents. The summary description provided for the proposed work, quantities
and time for completion for each item are for information only and are subject to the terms
published in the contract documents for bidding.

CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include a
Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a
set of Plan documents. These documents may be separate or combined into one
document. Contract documents for bidding applicable to each item number advertised in
this invitation may be examined at the above address of the Chief Contracts Official. In
addition, contract documents for bidding highway work may be examined at the respective
District Offices in which the prospective work is located. The names and addresses of the
District Engineers are as follows:

REGION | DISTRICT ENGINEER ADDRESS Phone
1 1 J. A. Fortmann |201 West Center Court, Schaumburg, IL 60196-1096 (847) 705-4000
2 2 P. A. Loete 819 Depot Avenue, Dixon, IL 61021-3546 (815) 284-2271
2 3 P. A. Loete 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 | (815) 434-6131
3 4 K. A. Garnett (Acting)[401 Main Street, Peoria, IL 61602-1111 (309) 671-3333
3 5 K. A. Garnett (Acting)[13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610 (217) 465-4181
4 6 R. L. Driskell 126 East Ash Street, Springfield, IL 62704-4792 (217) 782-7301
4 7 R. L. Driskell 400 West Wabash, Effingham, IL 62401-2699 (217) 342-3951
5 8 J. L. Keirn 1102 Eastport Plaza Dr., Collinsville, IL 62234-6198 (618) 346-3100
2 = o KRl gtgtgcj; ?%%?%ﬂ%?wggﬂg 62901-0100 (GlS)eEiv]

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans
and proposals may be downloaded from the Department’s Web Site.

PREQUALIFICATION. Any contractor desiring to submit a bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative Code
Section 650, prior to being granted authorization to bid. Prequalification may be waived for
particular contract items. In such cases, the manner of determining bidder responsibility will
be stated in the contract documents for bidding. Contractors who desire to become
prequalified or to renew their prequalification for this letting must file with the Department of
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway,
Springfield, lllinois 62764, a Contractor’s Statement of Experience and Financial Condition
no later than 4:30 p.m. prevailing local time, February 13, 2015. A contractor will not be
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prequalified for this letting unless the statement is received before the time and day
established.

(d) AUTHORIZATION TO BID. Contractors planning to submit a bid MUST request
authorization to bid. Requests for authorization to bid must be received prior to 4:30 p.m.
prevailing local time March 3, 2015 at the Department of Transportation, Bureau of
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. The
Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be downloaded from
the Department’s Website

(e) AFFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective bidders
shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time March 3, 2015. The
Affidavit must include all uncompleted contracts awarded to them and all low bids pending
award for all public and private work using the prescribed format. The sworn statement
relative to contracts and pending awards must be in complete detail, be properly signed and
be notarized. Facsimiles of the sworn statement will be accepted for analysis, but
Authorization to Bid will be issued only upon receipt of a signed and properly completed
original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement
will be considered as sufficient grounds for the disqualification of the bidder and the
rejection of bids. Prospective bidders shall notify the Department within two working days
of any low bids pending award or contracts awarded which might occur between the date of
submission of the sworn statement and the date of letting. The Affidavit of Availability can
be downloaded from the Department’s Website.

() JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time on
February 27, 2015. The required forms for the joint venture are:

e “Affidavit of Availability” (BC 57) from each of the joint venture entities,

e “Certificate of Joint Venture” (BC 2267),

¢ “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).
The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid
Status forms must be in the name of the Joint Venture. The original, signed and notarized
Certificate of Joint Venture and Affidavits of Availability must be received before
consideration will be given for the Joint Venture request.

(g9 EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder
shall, before submitting a bid on any contract item, carefully examine the provisions of the
contract documents for bidding and all contract documents referenced therein that comprise
the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge
Construction. The bidder shall inspect in detail the site of the proposed work, investigate
and become familiar with all the local conditions affecting the contract and the detailed
requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the borings,
test pits, or other information pertaining thereto are available for examination by all bidders
by written request to the office of the District Engineer of the district in which the work is to
be performed. The availability of subsurface information from the Department is solely for
the convenience and information of the bidder and shall not relieve the bidder of the duty to
make, and the risk of making, examinations and investigations as required to assess
conditions affecting the work. Any data furnished in the contract plans is for information
only and does not constitute a part of the contract. The Department makes no
representation or warranty, expressed or implied, as to the information conveyed or as to
any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has made
these examinations and the bidder understands all requirements for the performance of the
work. If the bid is accepted, the bidder will be responsible for all errors in the proposal
resulting from a failure or neglect to comply with these instructions. The Department will not
be responsible for any costs, expenses, losses, or change in anticipated profits resulting
from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised
contract. Any prospective bidder who desires an explanation or interpretation of the plans,
specifications, or any of the contract documents, shall request such in writing from the
Central Bureau of Design and Environment at the above address of the Chief Contracts
Official. The request should be made in sufficient time to allow a written reply by the
Department that can reach all prospective bidders before submission of their bids. Any
reply given a prospective bidder concerning any of the contract documents, plans, and
specifications will be furnished to all prospective bidders in the form determined by the
Department including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions given
before the submission of bids unless at a pre-bid conference will not be binding on the
Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract
and Contract Bond document for each contract item includes specific and additional
information and instructions pertaining to submission of bids. That information should be
carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized
for convenient reference by potential bidders on the page entitled “Important Dates for Bidders”.
Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article
101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Randall S. Blankenhorn,
Acting Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS

March 6, 2015 Bid Opening

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit
the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m.
prevailing time twenty-one days prior to the letting of interest. This prequalification requirement
applies to first time contractors, contractors renewing expired ratings, contractors maintaining
continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time February 13, 2015 .

To be eligible to bid, existing prequalification ratings must be effective through the date of letting.
JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must

submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7)

days prior to the letting date. The required joint venture forms are the “Request for Authorization to

Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the

ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time February 27, 2015 .

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time March 3, 2015 .

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at
2300 South Dirksen Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid.

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



Transportation
Bulletin

Pre-Qualification
"Cut Off"

IDOT LETTING SCHEDULE
2015 - 2018

Joint Venture "Cut

Of (Il

Bid Authorization

"Cut Off"

Letting Day

DBE Utilization Plan
(SBE 2025 and SBE 2026)

1/30/2015 2/13/2015 2/27/2015 3/3/2015 3/6/2015 Submit With Bid
3/20/2015 4/3/2015 4/17/2015 4/21/2015 4/24/2015 Submit With Bid
5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid
6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid
8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid
10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid
12/4/2015 12/28/2015 1/8/2016 1/12/2016 1/15/2016 Submit With Bid
1/29/2016 2/12/2016 2/26/2016 3/1/2016 3/4/2016 Submit With Bid
3/18/2016 4/1/2016 4/15/2016 4/19/2016 4/22/2016 Submit With Bid
5/6/2016 5/20/2016 6/3/2016 6/7/2016 6/10/2016 Submit With Bid
6/24/2016 7/8/2016 7/22/2016 7/26/2016 7/29/2016 Submit With Bid
8/12/2016 8/28/2016 9/9/2016 9/13/2016 9/16/2016 Submit With Bid
9/30/2016 10/14/2016 10/28/2016 11/1/2016 11/4/2016 Submit With Bid
12/9/2016 12/30/2016 1/13/2017 1/17/2017 1/20/2017 Submit With Bid
2/3/2017 2/17/2017 3/3/2017 3/7/2017 3/10/2017 Submit With Bid
3/24/2017 4/7/2017 4/21/2017 4/25/2017 4/28/2017 Submit With Bid
5/12/2017 6/9/2017 5/26/2017 6/13/2017 6/16/2017 Submit With Bid
6/30/2017 7/14/2017 7/28/2017 8/1/2017 8/4/2017 Submit With Bid
8/18/2017 9/15/2017 9/1/2017 9/19/2017 9/22/2017 Submit With Bid
10/13/2017 10/27/2017 11/10/2017 11/14/2017 11/17/2017 Submit With Bid
12/18/2017 12/9/2017 1/12/2018 1/16/2018 1/19/2018 Submit With Bid
2/2/2018 2/16/2018 3/2/2018 3/6/2018 3/9/2018 Submit With Bid
3/23/2018 4/6/2018 4/20/2018 4/24/2018 4/27/2018 Submit With Bid
5/11/2018 5/25/2018 6/8/2018 6/12/2018 6/15/2018 Submit With Bid
6/29/2018 7/13/2018 7/27/2018 7/31/2018 8/3/2018 Submit With Bid
8/17/2018 8/31/2018 9/14/2018 9/18/2018 9/21/2018 Submit With Bid
10/5/2018 10/19/2018 11/2/2018 11/6/2018 11/9/2018 Submit With Bid
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Bureau of Design and Environment
Contractor Publications
Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription
service, please follow the instructions to subscribe. The information will be automatically
emailed to the subscriber on the publish date. The following publications and reports are
currently available for subscription: To subscribe to the list, click on “SUBSCRIBE” and send
the blank email that opens (Don’t add anything to the subject line or to the body of the email).
Directions for unsubscribing are included with each email notification.

IDOT Contractor’s Packet SUBSCRIBE

PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to
all of the following publications and reports. Those not wishing to receive all of the
following lists can subscribe to the desired lists individually

IDOT Addendum/Revision Checklist SUBSCRIBE

A list showing Letting items that have changed as a result of a revision or an addendum.
The contractors should use this checklist to ensure they have incorporated into their plans
and proposals all addenda that have been issued for each particular letting item. The
checklist also identifies withdrawn and deleted items. The checklist is published regularly
whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks
after the letting, excluding the federal discretionary seeking projects placed on the March
and August lettings. These may take several months before funds are secured and the
projects awarded.

IDOT As Read Tabulation of Bids SUBSCRIBE

A listing of all bids as they were read at the bid opening. The bid amounts are not checked
at the time this listing is produced. This listing also includes a page which identifies all
letting items for which the as read low bid was, prior to a post letting review, within a
reasonable approximation of the Engineer’s estimate. The listing is usually published by
4:30 p.m. of the day of the letting.

IDOT Price Indices SUBSCRIBE
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining
cost adjustments on contracts containing the special provision.
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IDOT CBID Files SUBSCRIBE

The CBID files contain the pay items and quantities for a contract, as well as macros to
prepare and print a bid. These files are in Microsoft Excel format (xIs). CBID files are put on
the Website as they become available. It is your responsibility to determine which, if any,
addenda pertains to any project you may be bidding. Failure to incorporate all relevant
addenda may cause your bid to be declared unacceptable. Note that the CBID filename
is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin —
Notice of Letting for the correct contract number.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting SUBSCRIBE
This is the official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information. The bulletin will be published
on the advertised publish date for each reqgularly scheduled letting. Special lettings will have
applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

IDOT Corrected Tabulation of Bids SUBSCRIBE

A report that lists of all bids for the letting, sorted by letting item. All bids have been
recalculated and checked before this listing is produced. The report identifies the eligible
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders for the letting. The listing is usually published within 14 days
after the letting.

IDOT Federal Wage Rates Listing SUBSCRIBE

Identifies the current federal wage rates to be used by contractors for preparing bids
whenever the construction activities are federally participating. The federal wage rates will
be published 10 days prior to the letting date.

IDOT For Bid List of Bidders SUBSCRIBE

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been
authorized to bid on each letting item for each letting. A separate list is compiled for each
letting and the list is sorted by letting item. The list will be published several times with the
last time being one day prior to the letting.

IDOT Local Roads Contractors Bulletin SUBSCRIBE

The Contractors Bulletin is a weekly publication advertising locally let and "material only,
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements
with a description of the job, the date and time of letting, description of the material needed
for bidding and any other information, and (3) awarded projects identifying the successful
bidder and the dollar amount.

IDOT News Flash from BDE SUBSCRIBE

A News Flash is important information released by the IDOT Bureau of Design and
Environment which all contractors should read. This is information that becomes available
after publication of the Notice of Letting Bulletin.
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IDOT Not For Bid List of Bidders SUBSCRIBE

A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier. A separate list is compiled for each letting and the list is sorted
by letting item. The list will be published several times prior to the Letting and a final list will
be published the day before the Letting.

IDOT Pay Item Report SUBSCRIBE

A report showing all the pay items on the letting. For each pay item, the listing identifies the
quantity, letting item number, contract number, county, IDOT district office and the unit of
measure. The Pay Item Report will be published after all proposals have been posted to the
Web Site.

IDOT Pay Item Report with Awarded Prices SUBSCRIBE

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity,
letting item number, contract number, county, IDOT district office and the unit of measure.
This report has an added column which is the awarded unit price of each item. The Pay
Item Report with Awarded Prices will be published after the last item on the letting is
awarded.

IDOT Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down
of all bids per line item unit price, and it is only provided for awarded jobs. The listing
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks
after the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Transportation Procurement Bulletin SUBSCRIBE

The Transportation Procurement Bulletin Web Page features procurement information for
the construction and consulting industry, and the general public. Postings include Invitations
to Bid and Request for Proposals from a variety of Bureaus within the Department of
Transportation. The site also features important procurement information and links to
contract award notices including sole source procurements, emergency purchases, change
orders which exceed $30,000, and renewal notices. Subscribers will receive notification
when new procurement opportunities are posted to the Web page.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Bureau of Desigh and Environment Manual
and Procedure Memorandum Updates

Bureau of Design and Environment Manual The Bureau of Design and Environment
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the
Department and consultant personnel preparing Phase | studies and reports and contract plans
for Department. The BDE Manual presents most of the information normally required for
location, design and environmental evaluation of highway construction projects on the state
highway system. Download the BDE Manual.

BDE Procedure Memorandums

The BDE Procedure Memorandums are used as a means to implement changes in procedures,
policies, directives, and/or criteria in the interim between issuance of updates to the BDE
Manual. The designer should refer to these when using the BDE Manual until such time as they
are superseded or incorporated into an updated edition of the BDE Manual.

Download the BDE Procedure Memorandums

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the
free subscription service, click on the link below and send the blank email that pops up. (Do not
add anything to the subject line or to the body of the email). Directions for unsubscribing are
included with each email notification.

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015


mailto: dot-bdemanualupates@lists.illinois.gov
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Illinois%20BDE%20Manual.pdf
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/Consultant-Resources/bde-procedure-memorandums

Electronic Subscription Service

Highway Standards

Highway Standards are drawings that show the details of various construction items and are considered part of

the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the
plans.

The Highway Standards are only available on the Department’s Web Site

To receive updates related to the Highway Standards through the free subscription service, click on the link
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the
email). Directions for unsubscribing are included with each email notification.

SUBSCRIBE to the Highway Standards subscription list

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov
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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:
(202) 755-1855 or 800-424-9071
Hotline Address:

Office of Inspector General

P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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SPECIAL NOTICE |

ELECTRONIC BID DISPUTE RESOLUTION

If you believe your electronically submitted bid is in error and not what you submitted to the iCX
SecureVault please submit a request to the department on company letterhead identifying the
letting date, contract number, and iCX bid submittal confirmation number to:

lllinois Department of Transportation
Contracts Office, Room 326

2300 South Dirksen Parkway
Springfield, IL 62764

Attn: Jim Layden

The department will contact ExeVision, LC to release the available data directly to your firm.
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SPECIAL NOTICE

All bids must contain a properly completed Form A, Financial Information &
Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer
“yes” to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor
and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor’s
name and address is still required on the first page of Form A.

PLEASE NOTE: Form B, Other Contracts & Financial
Related Information Disclosure, has been changed. Please
be sure to read and check one of the applicable boxes.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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Special Notice Regarding
IDOT Proposals and Authorization To Bid.

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond
is not required on items designated as Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID

WHO CAN BID? Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT. To request authorization, a potential bidder must complete and
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being
requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report
that indicates which items have been approved for bidding. |f Authorization to Bid cannot be
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/782-34183.

— ——— NOTICE ——— —

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF
CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED.
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SPECIAL NOTICE

The Department strongly encourages the prime contractor and their
approved sub-contractors to hire minority, women and disadvantaged
individuals from its federally funded Highway Construction Careers Training
Program (HCCTP) to help meet workforce and trainee goals. This program
is training minorities, women and disadvantaged individuals in highway
construction-related sKkills, e.g., math for the trades, job readiness, technical
skills coursework (carpentry, concrete flatwork, blueprint reading, site
plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare
them for a career in the highway construction trades. Graduates are well-
trained and ready to become productive entry-level construction workers.
Contact the appropriate district EEO officer to learn more about the

program and for assistance in meeting workforce and trainee goals.
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SPECIAL NOTICE

Please discontinue faxing your Affidavit of Availability with your Request for
Authorization to Bid/or Not For Bid Status request.

We are required to use only the Original Affidavit of Availability to
determine a contractor’s authorization to bid. This document has a
notarized signature and we must have the original signature prior to
processing your request. The faxed copies are not being looked at and are
just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov.
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SPECIAL NOTICE

Subcontractor Registration

Subcontractors interested in participating on contracts are required to
register with the Department. Prequalified contractors, consultants,
material suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically on the Department’s Web Site.
Under the Construction Services header, click on the Subcontractors tab,
then, Subcontractor Registration.

The registration form requires minimal information and can be completed in
minutes. Confirmation, along with a registration number, will be received
by e-mail in 1-2 days. Registration is valid for one year and will then
require renewal. Questions may be addressed to the Prequalification
Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: Michael.Copp@illinois.gov
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SPECIAL NOTICE

IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law
requires the following communications to be reported to the Procurement Policy Board (PPB):

e Communication pertaining to the substance of a procurement matter.

e Communication that suggests a change or asks for a change to be made to a procurement
matter.

e Communication regarding a change order, contract renewal or extension, and contract
awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

e Assisted the agency in determining a need for a contract (except as part of a public
Request for Information).

e Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP,
etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

e Statements made by a person in a public forum such as a trade show or public meeting.

e Statements made regarding a matter of practice or procedure.

e Statements initiated by a state employee about products, services, or industry best
practices.

e Statements initiated by a vendor concerning general information about products, services,
or industry best practices -- so long as they are not specific to a current or potential
procurement matter.

e Communications initiated by a vendor regarding construction or construction-related
contracts resulting in a contract modification of less than $250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the
substance of any reportable procurement communications to the PPB through a web application
developed by Central Management Services. The law requires the PPB to post all
communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors
will be handled in compliance with the new law. This means that any phone calls, face-to-face
conversations, e-mails, or other types of communications that trigger reporting will be fully reported
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet Site.
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SPECIAL NOTICE

PAY ITEMS SUBMITTED WITH BIDS

» Please refer to paragraph 7 in the proposal referring to the
Schedule of Prices when submitting bids.

» Unit prices are to be submitted in U. S. dollars and cents.

* Fractions of a cent will be rounded down to the next whole
number.
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BID SUBMISSIONS FOR LETTINGS

SPECIAL NOTICE

¢ Please use the provided Cover Page (page 4 of the proposal

package) as the first page of your submitted bid.
e Please remember to staple your bid together.

e Proposals should be printed one-sided. (double side copies create
problems processing the bid).

Thank you for your cooperation.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the rules of the
Department, only bids from qualified small businesses will be considered for award. No
construction business is a small business if its annual sales and receipts exceed
$14,000,000.

To encourage maximum competition, these Small Business Set-Asides are open bidding
items. In accordance with the rules of the Department, prequalification is waived for
these items. All bidders, including those correctly prequalified by the Department, are
required to submit with the bids a Qualification and Equipment Inventory Certification
Form. The form is included with the proposal and bidding documents (pages 11a—11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will
be Small Business Set-Asides on future Lettings as well.

All bidders planning to bid on a designated Small Business Set-Aside MUST submit a
Request For Authorization To Bid/or Not For Bid Status form (BDE 124) to the Plans &
Contracts Office by 4:30 pm, the Tuesday prior to the letting. Bidders submitting bids on
designated Small Business Set-Aside projects are NOT required to be prequalified by
the department, and therefore NOT required to submit an Affidavit of Availability (BC 57).

If you have any questions please contact Jim Layden at 217-782-7806 or send an email
to Jim.Layden@illinois.gov .
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SMALL PROJECTS LISTING

03/06/2015

Small Business Initiative Projects

The following items are designated as Small Business Set-Asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the
rules of the Department, only bids from qualified small businesses will be
considered for award. No construction business is a small business if its
annual sales and receipts exceed $14,000,000.

To encourage maximum competition, these Small Business Set-Aside
projects are open bidding items. All bidders are required to submit with the
bids a Qualification and Equipment Inventory Certification Form. The form
is included with the proposal and bidding documents.

31 57 65 144 179 219

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items are small HMA projects designated to encourage the
participation of prequalified small businesses and or prequalified
Disadvantaged Business Enterprises. These items have up to 3,000 tons
of bituminous products; however, the ownership of a bituminous plant is not
required in accordance with 44 lllinois Administrative Code 650.70. These
designated projects are open for bidding by any pre-qualified contractor
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt
(HMA) Plant Mix work rating. All other prequalification requirements are
unchanged.

28
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SPECIAL NOTICE

Clarification of Reconsideration for DBE Utilization Plans

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a
specified goal in the special provision for Disadvantaged Business Enterprise Participation.
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify
what conditions warrant providing the bidder an opportunity for an administrative
reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough
DBE participation to meet the contract DBE goal or, in the event that the bidder has not
obtained enough DBE participation to meet the contract DBE goal, documented good faith
efforts. If the Department determines that the apparent low bidder has either failed to achieve
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the
bidder will be afforded an opportunity for an administrative reconsideration at which time
additional written documentation or argument of the bidder’s good faith efforts made prior to the
bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration
should be limited to information further supporting the bidder’s original submittal. In limited
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of
its good faith efforts that were made prior to submitting its bid. Allowing additional
documentation to be submitted during an administrative reconsideration is not intended to be a
method by which a bidder may circumvent the intent of the regulations and the DBE Special
Provision by withholding required documentation until the time of a reconsideration proceeding.
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the
reconsideration proceedings, to begin making good faith efforts to meet the goal.
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SPECIAL NOTICE

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS

All prime contractors please note that a complete DBE Utilization Plan
includes forms SBE 2025 and SBE 2026.

Both forms are required to be submitted with the bid on all construction
contracts that contain a specified goal in the special provision for
Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Ultilization Plan as required by special
provision will be rejected.
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- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision. Forms for the
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small
Business Enterprises at (217) 782-5490.

DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”;
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting. Failure to submit both forms with the bid shall
cause the bid to be rejected as not responsive.

SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES

lllinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to
implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra
and Pace, has established the lllinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of
the letting date/bid opening may be utilized in meeting a DBE contract goal.

Supportive Services Consultants

IDOT'’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business
Enterprise (DBE) program. The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE
firms to participate in IDOT'’s transportation-related contracts.

IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance. This
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT.

Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.

Districts 1 - 3 (contract period 11/17/13 — 11/16/14) Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/13 — 11/17/14)
Mr. Theo Joyner, Project Director Mr. Mark Vaughn, Project Director

Ralph G. Moore & Associates Franklin & Vaughn, LLC

401 South LaSalle, Suite 1401 2220 South Route 157, Suite 200 E.

Chicago, IL 60605 Glen Carbon, IL 62034

Phone: 312/419-7260 Fax: 312/419-1918 Phone: 618/614-3194 Fax: 618/675-4426

Email: theojoyner@rgma.com Email: mark@franklinvaughncpa.com

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on
various topics.

Districts 2, 3 (contract period 1/03/13 — 03/31/14) Districts 1, 6, 8, 9 (contract period 01/03/13-03/31/14)
Ms. Minal Hahm, Project Director Mr. Dave Clark, Project Director

M Squared Engineering, LLC ESI Consultants, Ltd.

W62N215 Washington Avenue 753 Windsor Road

Cedarburg, WI 53012 Charleston, IL 61920

Phone: 262/376-4246 Fax: 262/376-4246 Phone: 217/348-1900

E-mail: Minal@msquaredengineering.com Fax: 217/348-1903

E-mail: dclark@esiltd.com

Districts 4, & 7 (contract period 1/03/13-03/31/14) District 1 (contract period 1/03/13 — 03/31/14)
Ms. Althea Taylor, Project Director Kevin Hayes

Taylor Made Industries ESI Consultants, Ltd

330 S Wells, Suite 1022 208 South LaSalle Street, Suite 1705
Chicago, IL 60606 Chicago, lllinois 60604

Phone: 773/257-7100 Fax: 888/541-4004 Phone: 312/277-1700 Fax: 312/735-9741
E-mail: ataylor@taylormadeindustries.com E-mail: khayes@esiltd.com

(Technical Assistance consultants are continued on next page)
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Technical Assistance (continued)

District 5 (contract period 1/03/13 — 03/31/14)

Mr. Richard Nowack, Project Director, Quigg Engineering Inc.
2000 South Main Street, Suite A, Jacksonville, lllinois 62650
Phone: 217/245-5375 Fax: 217/245-5398

E-mail: rnowack@quiggengineering.com

FDIC Definition of Minority Depository Institution

Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury
to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best
methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority
depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically
disadvantaged individuals."

Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines
"minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by
minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or
Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority
ownership.

In addition to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board
of Directors is minority and the community that the institution serves is predominantly minority. Institutions that are not already identified as
minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in
self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.

As of March 18, 2014, the list of Minority Depository institutions in lllinois are as follows:

AMERICAN METRO BANK CHICAGO, IL
AMERICAN METRO BANK, 667 N CASS AVE OFF WESTMONT, IL
AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL
AZTECAMERICA BANK BERWYN, IL
HIGHLAND COMMUNITY BANK CHICAGO, IL
HIGHLAND COMMUNITY BANK, 10537 S HALSTED ST OFF CHICAGO, IL
HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH CHICAGO, IL
ILLINOIS-SERVICE FS&LA CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL
MILLENNIUM BANK DES PLAINES, IL
NATIONAL REPUBLIC BANK OF CHICAGO CHICAGO, IL
PACIFIC GLOBAL BANK CHICAGO, IL
PACIFIC GLOBAL BANK, 3233 S ASHLAND OFFICE CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY | BROADVIEW, IL
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL
URBAN PARTNERSHIP BANK CHICAGO, IL
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IMPORTANT NOTICE:
TRANSPORTATION BULLETIN REVISIONS

Letting Date: March 6, 2015

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: February 24, 2015

Revision No. 1: ltem 1 this project has been WITHDRAWN from the Letting
Revision No. 2: ltem 2 this project has been WITHDRAWN from the Letting.
Revision No. 3: ltem 3 this project has been WITHDRAWN from the Letting.
Revision No. 4: Item 4 this project has been WITHDRAWN from the Letting.
Revision No. 5: Item 7 this project has been WITHDRAWN from the Letting.
Revision No. 6: Item 8 this project has been WITHDRAWN from the Letting.
Revision No. 7: ltem 9 this project has been WITHDRAWN from the Letting.

Revision No. 8: ltem 17 the description reads (Completion Date: March 31, 2016). The
description has been changed to read (Completion Date: April 30, 2016).

Revision No. 9: ltem 18 the description reads (Completion Date: March 31, 2016). The
description has been changed to read (Completion Date: April 30, 2016).

Revision No. 10: Item 20 this project has been WITHDRAWN from the Letting.

Revision No. 11: Item 22 the description reads (Completion Date: March 13, 2016). The
description has been changed to read (Completion Date: April 30, 2016).

Revision No. 12: Item 23 the description reads (Completion Date: March 31, 2016). The
description has been changed to read (Completion Date: April 30, 2016).

Revision No. 13: Item 40 this project has been WITHDRAWN from the Letting.
Revision No. 14: Item 55 this project has been WITHDRAWN from the Letting.
Revision No. 15: Item 83 this project has been WITHDRAWN from the Letting.
Revision No. 16: Item 86 this project has been WITHDRAWN from the Letting.
Revision No. 17: Item 87 this project has been WITHDRAWN from the Letting.
Revision No. 18: Item 97 this project has been WITHDRAWN from the Letting.

Revision No. 19: Item 100 this project has been WITHDRAWN from the Letting.
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Revision No. 20: Item 110 this project has been WITHDRAWN from the Letting.
Revision No. 21: Item 111 this project has been WITHDRAWN from the Letting.
Revision No. 22: Item 112 this project has been WITHDRAWN from the Letting.
Revision No. 23: Item 113 was DELETED from the Letting.

Revision No. 24: Item 117 the description reads (30 Working Days). The description has been
changed to read (55 Working Days).

Revision No. 25: Item 128 the description reads (Completion Date: March 10, 2017). The
description has been changed to read (Completion Date: March 9, 2018).

Revision No. 26: Item 131 - 78286 there will be a Pre-Bid Conference for this project on February
27, 2015. Refer to the NEWSFLASH of February 19, 2015 and the notice in this revised bulletin.

Revision No. 27: Item 132 —78319 there will be a Pre-Bid Conference for this project on February
27, 2015. Refer to the NEWSFLASH of February 19, 2015 and the notice in this revised bulletin.

Revision No. 28: Item 135 this project has been WITHDRAWN from the Letting.

Revision No. 29: Item 141 this project has been WITHDRAWN from the Letting.

Revision No. 30: Item 142 this project has been WITHDRAWN from the Letting.

Revision No. 31: Item 164 this project has been WITHDRAWN from the Letting.

Revision No. 32: Item 168 this project has been WITHDRAWN from the Letting.

Revision No. 33: Item 176 this project has been WITHDRAWN from the Letting.

Revision No. 34: ltem 182 SSPC QP1 and QP 2 certification has been added to this project.
Revision No. 35: Item 183 the description reads (Completion Date: September 15, 2015 Plus 05
Working Days). The description has been changed to read (Completion Date: October 2, 2015
Plus 5 Working Days).

Revision No. 36: Item 186 this project has been WITHDRAWN from the Letting.

Revision No. 37: Item 190 the description reads (Completion Date: November 30, 2015). The
description has been changed to read (Completion Date: December 30, 2015).

Revision No. 38: Item 191 this project has been WITHDRAWN from the Letting.

Revision No. 39: Item 192 the description reads (Completion Date: July 30, 2016). The
description has been changed to read (Completion Date: September 30, 2016).

Revision No. 40: Item 194 this project has been WITHDRAWN from the Letting.
Revision No. 41: Item 195 the description reads (Completion Date: May 15, 2016 Plus 10

Working Days). The description has been changed to read (Completion Date: May 31, 2016 Plus
10 Working Days).
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Revision No. 41: Item 197 the description reads (Completion Date: June 30, 2017 Plus 5
Working Days). The description has been changed to read (Completion Date: 106 Calendar
Days Plus 5 Working Days).

Revision No. 42: Item 214 the description reads Project ACTE-000V(006). The description has
been changed to read Project TAP-000V(006).

Revision No. 43 Item 220 this project has been WITHDRAWN from the Letting.
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March 6, 2015 Letting
Revised Index Listing

PAVEMENT

152. Bureau 14-00246-00-RS FAS 1230 CH 27

76. Champaign-Douglas—-Vermilion D5 CM PATCHING 2015-3 VARIOUS VARIOUS
206. Champaign 09-00101-00-PV FAP 800 & FAU 7101 US 45 & FLESSNER AVE.
185. Champaign 113 1-1,CR FAP 709 Us 136

71. Champaign 136RS-3, CR& (10-4)RS-1 FAP 326 IL 47

74 . Champaign 201RS-1, (200R)RS-2 & 200RS-3 FAP 808 IL 130

161. Clinton 08-00092-00-RS FAS 782 KEYESPORT ROAD
122. Clinton 15-1 FAP 690 IL 160

158. Coles 11-00150-00-RS FAS 661 CH 20
210. Coles 12-00104-00-RS FAU 7642 & FAU 7643 DIVISION ST. & 4TH ST.
216. Cook 01-00207-00-BT OLD PLANK TRAIL

24. Cook 08-00185-01-FP FAU 3512 Us 14

170. Cook 08-F3000-21-BT NORTH BRANCH TRAIL

173. Cook 12-00063-00-RS FAU 2744 GREEN BAY ROAD
171. Cook 13-00205-00-FP FAU 2644 & FAU 1272 WALNUT AVE. & NICHOLS RD.
172. Cook 13-00294-00-BT FAU 1329 MAIN STREET

12. Cook 14-00075-00-RS FAU 2714 KEMMAN AVENUE

13. Cook 14-00092-00-RS FAU 2838 CALIFORNIA AVENUE
195. Cook 2013-077R FAI 290 I-290

104. Crawford D7 HMA RESURF 2015-5 FAP 781 & 332 IL 33 & IL 1

25. DuPage 13-00059-00-RS FAU 2554 KUHN ROAD

166. DuPage 32RS&N (12) FAU 1321 IL 19

102. Edwards D7 PATCHING 2015-2 FAP 116 IL 130

105. Effingham D7 PATCHING 2015-5 FAP 774/FAU 8363 IL 32/33 US 40
115. Effingham D7 PAVT PRSV 2015-2 FAP 828 SPRING CREEK RD
103. Fayette D7 PATCHING 2015-3 FAS 1751/FAU 8413 Us 40
205. Fulton 04-00093-04-RS FAU 6883 & FAU 6893 ASH ST. & 20TH AVE.
155. Fulton 14-00904-02-PP VARIOUS

90. Hancock (23)I-1 FAP 315 Us 136

43. Iroquois 120 BR-1 FAS 315 Us 52

139. Jackson D9 CM PAVEMENT REPAIR 2015-2 FAP 331 IL 13

133. Jackson D9 PAVT PRESERVATION 2014-1 FAP 42 IL 13/127
200. Kane 08-00378-00-CH FAP 524 MAIN STREET

149. Kankakee 13-00063-00-3SW FAU 6512 MAPLE STREET

179. Kankakee D3 PATCHING 2015-6 FAP 330 IL 17

42. Kendall (118)N FAU 379 IL 126
204. Kendall 07-00096-00-RP FAU 4000 ELDAMAIN ROAD

15. Lake 14-00062-00-WR FAU 195 & FAU 189 LAKE ST. & CENTER ST.
106. Lawrence D7 HMA RESURF 2015-6 FAP 781 IL 33

108. Lawrence D7 HMA RESURF 2015-7 FAS 1807 BUS US 50

157. Logan 11-00038-05-RS FAS 561 CH 9

109. Macon D7 PATCHING 2015-7 FAP 323 Us 36

159. Madison 10-00016-00-PV FAU 9119 EAST MAIN STREET
160. Madison 13-00026-01-WR FAU 8959 CENTRAL STREET
212. Madison 13-00026-03-FP FAU 9393 SOUTH MAIN STREET
123. Madison 60-12RS FAP 310 IL 255

121. Marion 61-(2,3,3-1,4,5,5-1,6)I--I FAI 57 I-57

183. McLean (17-RB-2)BR FAS 1488 OLD US 66

156. McLean 11-00001-02-BT ROUTE 66 TRAIL

120. Monroe 68R-1-2-1 FAP 312 IL 3

101. Moultrie D7 PATCHING 2015-1 FAP 770 IL 128

107. Moultrie D7 PATCHING 2015-6 FAP 320 IL 121

26. Ogle 120RS-6 FAP 553 IL 72

153. Peoria 05-00036-00-FP FAU 6550 WALNUT STREET
129. Pulaski 122RS-3, 120RS-5, 17RS-2 FAP 726 IL 37
201. Rock Island (112FR)RS-1 FAU 5885 19TH STREET

28. Rock Island (18Z)RS-4 FAP 595 IL 5

81l. Sangamon (110)I1-2, (SP-2Z)I-1 FAP 666 BUS 55

189. Sangamon (84-10-2)RS-5 FATI 72 I-72

82. Sangamon D6 PATCHING VAR. SPFLD. 2015 VARIOUS VARIOUS

114. Shelby D7 PAVT PRSV 2015-1 FAP 766 IL 32

67. Tazewell (M-15)RS FAP 705 IL 122

131. Union-Johnson (91-3,91-1,44-1-1,44-1)RS-2 FAI 57 I-57

132. Union-Pulaski (77-1,91-4,91-4-1,91-3)R-2 FAI 57 I-57

60. Various D4 CRACK & JOINT SEAL 2015 VARIOUS VARIOUS

59. Various D4 CRACK & JOINT SEAL 2015-1 VARIOUS VARIOUS

69. Vermilion 10(92-8,9)RS-2, (92-10)RS-3 FAI 74 I-74

66. Warren 35RS-4 FAS 417 BUS 67

198. Will 14-00046-00-FP FAU 295 THEODORE STREET
213. Williamson 08-00121-00-S8P TR 568 JORDANS FORT ROAD
143. Williamson D9 SAFETY SHLDRS & PAVT 2015-1 FAP 331/873 IL 13/149

41. Winnebago D2 MRS 2015-8 CH 15 HARRISON ROAD

— 1 —
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BRIDGES

93. Adams-Hancock
182. Bureau

73. Champaign
116. Clark
118. Clinton
127. Clinton
193. Cook
219. Cook

16. Cook
167. Cook

99. Cumberland
181. DeKalb

68. Douglas

6. DuPage
215. DuPage
196. DuPage
119. Greene
130. Hardin
134. Hardin
180. Iroquois
148. Iroquois
217. Kane
197. Kane

5. Kane

44. LaSalle
151. Livingston
98. Macon
126. Madison-St Clair
124. Madison
125. Madison
154. Marshall
146. Massac
163. McLean-Piatt
184. McLean-Vermilion
70. McLean

78. Montgomery-Sangamon
92. Morgan

95. Moultrie
178. Ogle

75. Piatt

77. Pike

53. Putnam

37. Rock Island
39. Rock Island
209. Shelby
117. St Clair
202. Stephenson
52. Tazewell
138. Union
218. Various
62. Various
56. Various
187. Various
88. Various
207. Wabash

96. Wayne
136. White
36. Whiteside
35. Whiteside
19. will
140. Williamson
34. Winnebago
32. Winnebago
33. Winnebago
ELECTRICAL

79. Adams

14. Cook
169. Cook
221. DuPage

80. Sangamon
84. Various
85. Various
147. Various
128. Various

Revised Notice of Letting Bulletin

D6 BRIDGE WASHING 2015
(06-3,078-1)MBPM-2
(105BR,BR-2) I

(12-49, HB-2)BR

14-14HB-2

14-1HB-2-HDF

2013-012R

2013-047BR

2014-0741

21 (B&C) NRM—4-BR-1

D7 BRIDGE REPAIRS 2015-3
(116VB-1-1BR)BP

21 CR

(5448544-1) TS&N (13)
10-00089-00-BR
2013-083-R&B

51B-2

115B-1

115B-2

(38-2HB-2)BP & (38-2HB-1)BP
11-00172-01-BR
04-00329-00-BR
08-00133-01-BR

128-B-I-1

(50-3HB-1)BP & (50-4HBR)BP
10-08125-01-BR

(126X)RS-2, 135RS-1
60-6BR-P, 125-BR-2-P
125-1HB-P, 1-HB-P
132-4B-P, 406-B-1-P
14-01119-00-BR

(64-3B)I-7

D-5 OVD SIN STR REPL 2015-12
FY 2015 BRIDGE DECK SEALING
121RS-4 & 121CR

D6 BRIDGE PAINTING 2014-1
(148 BR) I-1

(142BY)BR

D2 DECK REPAIR 2015-1
(7BR) I

118 (B-1,B-2,B-3)

105BR-5

(132B)P

D2 BRIDGE WASHING 2015-3
12-15134-00-BR

95-VB-1

12-00180-00-BR
90(109,109-1,110)RS-2
11B-3

D2 BRIDGE WASHING 2015-4
D4 BRIDGE DECK SEALING 2015
D4 CULVERT REPAIR 2015

D5 CM BRIDGE PAINTING 2015-1
D6 BDGE PAINTING 2015-1
10-05122-00-BR

(101B)B-1

5B-4

(195-3B & 195-3B-1)P
(195-3B-2)P

2014-078BR

D9 CM BRIDGE REPAIR 2015-1
D2 BRIDGE REPAIRS 2015-1
D2 DECK REPAIR 2015-2

D2 DECK REPAIRS 2015-3

(103Z2) N

12-00262-00-TL
13-00271-00-TL
12-00067-00-TL

(28)Ts-3

D6 LIGHTING 2014

D6 LIGHTING 2014-1

D9 SMART TRAF MONITOR 2015-1
DIST. 8 STC 2015-1

FAP
FATI
FAP
FAT
FAP
FATI
FATI
FAP
FAU
FAU
FATI
FAP
FAS
FAP
FAU
FAP
FAS
FAP
FAP

63 & 315
180

709

70

327

64

90/94
307

3565 & 3593
1360

57

573

1671

344

2999

345

733

782

782

TR 49A & CH 45
CH 42

FAU

1542

CH 46

FAP
FAT

557
80

TR 207

FAP

FAI 55/70 & FAP 805

FAP
FAP

320

789/CH 1A
785/2

TR 87 A

FATI

24

VARIOUS
VARIOUS

FAP

71

VARIOUS

FAP
FAP
FAP
FAP
FAP
FAP
FAP
FATI

614
323
553
741
558
653
308
80

TR 431A

FAP
FAS
FATI
FAS

103
63
155
1911

VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
TR 149

FAP
FAP
FAT
FAT

776
332
88
88

VARIOUS

FATI
FAT
FAP
FAP

FAP
FAU

24
39
734
734

745
3727

VARIOUS

FAU 3573 AND 2588

FAP

668

VARIOUS
VARIOUS
VARIOUS
VARIOUS
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UsS 24 & 136

I-180

Us 136

I-70

Us 50

I-64

I-90/94

IL 64 (North Avenue)
IL 171 & MICHIGAN CITY RD
FOSTER AVE

I-57

Us 30

Us 45

IL 83

OAK STREET

IL 390

Uus 67

IL 1

IL 1

2800N & 2900N

JERICHO ROAD
WALKER ROAD
IL 72
I-80

IL 121/IL 48
I-55/70 & IL 161

IL 143/0LD ALTON RD
IL 111/140/143

I-24
VARIOUS
VARIOUS
IL 54
VARIOUS
IL 78
Us 36
IL 72
IL 105
IL 100
IL 18
IL 92
I-80

IL 15

SOUTH KENT ROAD
I-155

OLD US 51
VARIOUS

VARIOUS

VARIOUS

VARIOUS

VARIOUS

IL 242
IL 1
I-88
I-88
VARIOUS
I-24
I-39

IL 2

IL 2

IL 104
DEMPSTER STREET

Center Dr. and Janes Ave.
DIRKSEN PARKWAY

VARIOUS

VARIOQOUS

VARIOUS

VARIOUS

Published February 24, 2015



MISCELLANEOUS

38. Carroll 104DM-1 FAP 308 IL 84

94. Christian (2)1I FAP 75 IL 29
174. Cook 12-00107-00-SP LAKE STREET

199. Cook 13-00050-00-SwW FAP 348 IL 43
175. Cook 14-00300-00-3SW FAU 1332 EAST OAKTON STREET
21. Cook 2014-081T FAI 290 I-290/IL 110
11. DuPage 12-00048-00-SwW VARIOUS

46. Grundy 2015-1 WEED SPRAY FAI 80 & 55 I-80 & 55
50. Iroquois (120) I FAS 315 Us 52

20. Kane 126-1 FAP 307 IL 64

49. Kankakee (105) I-2 FAP 635 IL 114
48. Kankakee (110 N) I-3 FAP 631 IL 102
47. LaSalle (105,106)1I FAP 653 IL 18

45. LaSalle (33BR-2)T FAP 623 UsS 6

51. Livingston (53-3) I-2 FAI 55 I-55

150. Livingston 12-00002-00-SwW VARIOUS

89. Logan D6 WEED SPRAYING 2015 FAI 55 & 155 I-55 & 155
214. McHenry GIT-MORAINE HILLS BIKE TRAIL GRAND ILLINOIS TRAIL
72. McLean (128,129)1 FAP 693 IL 9

54. Mercer 103-1 FAP 310 Uus 67
211. Monroe 11-00034-02-3SW FAU 9314 LAKEVIEW DRIVE
203. Ogle 13-00045-00-SW FAP 742 L 2

57. Peoria 72(7,8,9,9-1)LS-6 FATI 74 I-74

145. Perry D9 DEMOLITION 2015-1 FAP 42 IL 13-127
208. Richland 12-00081-00-Sw VARIOUS

27. Rock Island (81-1)DM-2 FAI 74 I-74

10. Various 2014-054LsS VARIOUS VARIOUS
17. Various 2014-0761 VARIOUS VARIOUS
18. Various 2014-0771 VARIOUS VARIOUS
23. Various 2014-085GRR VARIOUS VARIOUS
22. Various 2014-086GRR VARIOUS VARIOUS
177. Various 2014-0871 VARIOUS VARIOUS
192. Various D 2 H-T PVMNT MRK RPR 15-11 VARIOUS VARIOUS
162. Various D2 GRDRL DELIN MAINT ART 14-46 VARIOUS VARIOUS
30. Various D2 MCHD (NORTH)2015 VARIOUS VARIOUS
29. Various D2 MCHD (SOUTH)2015 VARIOUS VARIOUS
31. Various D2 ROADSIDE RESTORATION 2015 VARIOUS VARIOUS
190. Various D3 GRDRL DELIN MAINT ART 15-30 VARIOUS VARIOUS
65. Various D4 EMERALD ASH BORER CONTROL VARIOUS VARIOUS
61. Various D4 GUARDRAIL REPAIRS 2014-MCHD VARIOUS VARIOUS
63. Various D4 PAVEMENT MARKING 2015 VARIOUS VARIOUS
58. Various D4 WEED SPRAYING 2015 (OR) VARIOUS VARIOUS
64. Various D4 WEED SPRAYING 2015 (OR-1) VARIOUS VARIOUS
188. Various D5 WEED SPRAYING 2015-1 VARIOUS VARIOUS
91. Various D6 CABLE/GUARDRAIL 2015-1 VARIOUS VARIOUS
165. Various D7 GRDRL DELIN MAINT ART 15-28 VARIOUS VARIOUS
137. Various D9 SAFETY 2014-2 VARIOUS VARIOUS
144. Various D9 WEED SPRAY 2015-1 VARIOUS VARIOUS

DIVISION OF AERONAUTICS
01A FULTON INGERSOLL AIRPORT IN CANTON
02A LASALLE ILLINOIS VALLEY REGIONAL AIRPORT IN PERU

ILLINOIS DEPARTMENT OF NATURAL RESOURCES
1LR. Fulton FARMINGTON EMBANKMENTS RECLAMATION PROJECT
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DIVISION OF AERONAUTICS

01A FULTON INGERSOLL AIRPORT IN CANTON
02A LaSALLE ILLINOIS VALLEY REGIONAL AIRPORT IN PERU

ILLINOIS DEPARTMENT OF NATURAL RESOURCES
1LR. Fulton FARMINGTON EMBANKMENTS RECLAMATION PROJECT
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10.

11.

o1-

MARCH 06. 2015 LETTING
REVISED ITEM DESCRIPTIONS

WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING

Contract No. 60M91 Kane County District 1

Section 128-B-1-1

FAP Route 557 (IL 72)

Bridge deck overlay and bridge joint repair on the structure carrying IL 72 at Cook Creek, 5.3 miles west of IL 47 (SN 045-
0053); includes 12 tons HMA surface course, Mix D; 52 ft removal and replacement of preformed elastomeric joint seals
for pavement; 186 sq yds bridge deck grooving; 1,698 ft polyurea pavement marking; 16 guardrail markers; 9 sq yds
approach slab repair; 199 sq yds bridge deck scarification; 197 sq yds bridge deck latex concrete overlay; mobilization;
traffic control and protection. (20 Working Days) (Job No. C-91-197-11) (0-01621-1003)

(See the Special Provisions for the DBE Percentage)

Contract No. 60W55 DuPage County District 1

Section (5448&544-1)TS&N(13)

FAP Route 344 (IL 83) Project ACNHPP-ACHSIP-344(59)

Culvert replacement, traffic signal modernization and channelization on IL 83 (Kingery Highway) and Marion Hills Ditch
(63rd St. Ditch) and at 63rd St. in Willowbrook; includes 230 units tree removal; 5,050 cu yds earth excavation; 3,146 sq
yds topsoil; 1,756 ft perimeter erosion barrier; 10,434 sq yds aggregate subgrade improvement; 141 cu yds subbase
granular material; 8,823 sq yds PCC pavement (jointed); 11,181 sq yds pavement removal; 704 sq yds patching; 462 sq
yds HMA shoulders; removal of existing structure; 2,697 cu yds structure excavation; 144,760 |bs epoxy coated
reinforcement bars; 767.2 cu yds concrete box culverts; 3,704 ft concrete curb and gutter; 3,628 sq ft concrete median; 3
traffic barrier terminals; 450 cu yds non-special waste disposal; 138 sq ft sign panel; 13,987 ft polyurea pavement
marking; 15,638 ft electric cable; 4 steel mast arm assemblies and poles; 18 signal heads, LED; 514 ft detector loop; 323
cu yds lightweight cellular concrete fill; 1,215 cu yds expanded polystyrene fill; 1 controller; 3,395 ft fiber optic cable; 152
sq ft geotextile retaining wall; 1,114 sq ft temporary soil retention system; mobilization; traffic control and protection;
federally funded. (60 Working Days) (Job No. C-91-323-13) (1-70251-0000, 1-78570-0000)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING

Contract No. 60Y70 Various Counties District 1

Section 2014-054LS

Various Routes (VARIOUS)

Landscape repairs and renovations at various locations in District 1; includes 80 units supplemental watering; 7,260 sq
yds topsoil; 1.5 acres seeding; 1.0 acre interseeding; 7,260 sq yds erosion control blanket; 245 shade trees; 22
intermediate trees; 33 evergreens; mobilization. (Completion Date: November 30, 2016)

(Job No. C-91-453-14) (0-01621-1002) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 21, 2014 (ltem 22)

Contract No. 61B01 DuPage County District 1
Section 12-00048-00-SW (WINFIELD)
Various Routes Project SRTS-4009(129)

This project consists of the construction of sidewalks, pavement markings for crosswalks and curb and gutter removal and
replacement on Park Street from Liberty Street to Washington Avenue; Washington Avenue from Park Street to Winfield
Road and Metra Parking Lot from Jewell Road to the Railroad Underpass in the Village of Winfield; includes 2,420 sq yd
topsoil furnish and place, 6"; 1,116 sq yd aggregate base course, Type B; 17 ton HMA binder course, IL-19.0, N50; 20 ton
HMA surface course, Mix "D", N50; 20 sq yd PCC driveway pavement, 6 inch; 8,330 sq ft PCC sidewalk 5 inch; 242 sq yd
driveway pavement removal; 200 sq ft sidewalk removal; 33 ft combination concrete curb and gutter; 1,930 ft
thermoplastic pavement markings; 240 sq ft remove and reinstall brick pavers; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)

(Job No. C-91-411-12) (0-01686-1008) (See the Special Provisions for the DBE Percentage)

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



12.

13.

14.

15.

16.

Contract No. 61A99 Cook County District 1

Section 14-00075-00-RS (LAGRANGE PARK)

FAU Route 2714 (KEMMAN AVENUE) Project M-4003(373)

Project consists of resurfacing, intermittent replacement of defective curb and gutter, driveways, and sidewalks; pavement
patching, HMA surface removal, resurfacing with level binder and HMA surface course, pavement striping, restoring the
parkways with topsoil and sod and all other incidental items to complete the work on FAU Route 2714 (Kemman Avenue)
from 31st Street in the Village of LaGrange Park; includes 1,000 sq yd topsoil furnish and place; 1,000 sq yd sodding; 100
ton aggregate for temporary access; 10,000 Ib bituminous materials (prime coat); 550 ton leveling binder (machine
method); 1,300 ton HMA surface course; 1,000 sq yd protective coat; 200 sq yd PCC driveway pavement; 5,000 sq ft
PCC sidewalk removal and replacement; 1,500 ft combination curb and gutter removal and replacement; 1,150 sq yd
Class D patches; 44 frames and lids; 7,910 ft thermoplastic pavement marking line; 11,000 sq yd HMA surface removal;
traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (30 Working Days) (Job No. C-91-416-14) (1-21599-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B13 Cook County District 1

Section 14-00092-00-RS (EVERGREEN PARK)

FAU Route 2838 (CALIFORNIA AVENUE) Project M-4003(299)

This project consists of roadway resurfacing including HMA surface removal, curb and gutter repair, patching, HMA binder
course, HMA surface course and pavement markings on California Avenue from 87th Street to 95th Street in the Village
of Evergreen Park; includes 2,127 sq yd subbase granular materials; 960 sq yd HMA base course, 2 1/4"; 10,308 Ib
bituminous materials (prime coat); 2,650 ton HMA surface course, Mix "D", N50; 936 sq yd PCC driveway pavement;
28,458 sq ft PCC sidewalks; 1,817 sq yd driveway pavement removal; 11,172 sq ft sidewalk removal; 843 sq yd Class D
patches, Type IV, 8 inch; 6,466 ft combination concrete curb and gutter, Type B-6.12; 11,514 ft thermoplastic pavement
markings; 22,538 sq yd HMA surface removal, variable depth; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (45 Working Days) (Job No. C-91-255-14) (1-21546-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B06 Cook County District 1

Section 12-00262-00-TL  (EVANSTON)

FAU Route 3727 (DEMPSTER STREET)  Project CMM-4003(48)

Project consists of the installation of an interconnected traffic signal system including the modernization of the traffic
signals along Dempster Street from Fowler Avenue to Ridge Avenue in the City of Evanston; includes 30 tree root
pruning; 1,084 sq ft PCC sidewalk removal and replacement; 145 ft combination concrete curb and gutter removal and
replacement; 116 sq ft sign panel; 7,071 ft paint pavement marking line; 5,445 ft underground conduit, galvanized steel;
24 handholes; 2,257 ft electric cable in conduit, tracer; 15,383 ft electric cable in conduit, signal; 5,242 ft electric cable in
conduit, lead-in; 15 traffic signal posts, galvanized steel; 15 steel mast arm assemblies and poles; 50 signal heads, LED;
30 pedestrian signal heads, LED; 33 traffic signal backplates; 2,180 ft detector loop; 9,800 ft remove electric cable from
conduit; 4 full-actuated controllers and Type IV cabinets; 2,257 ft fiber optic cable in conduit; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(95 Working Days) (Job No. C-91-467-12) (1-11015-0063) (See the Special Provisions for the DBE Percentage)

Contract No. 61B18 Lake County District 1
Section 14-00062-00-WR (GRAYSLAKE)
FAU Route 195 & FAU 189 (LAKE ST. & CENTER ST.) Project M-4003(436)

This project consists of HMA asphalt widening, resurfacing, curb and gutter, storm sewer installation and pavement
markings on Lake Street from Shorewood Road to Barron Boulevard and Center Street from Lake Street to Barron
Boulevard in the Village of Grayslake; includes 1,352 cu yd removal and disposal of unsuitable material; 7,410 sq yd
topsoil furnish and place, 4"; 2,780 sq yd aggregate subgrade improvement 12"; 4,973 sq yd aggregate base course,
Type B; 275 sq yd PCC base course widening 7"; 2,832 sq yd HMA base course; 230 ton HMA binder course, IL-19.0,
N70; 1,790 ton HMA surface course, Mix "D"; 85 sq yd PCC driveway pavement; 11,115 sq ft PCC sidewalks; 16,337 sq
yd HMA surface removal, 2"; 870 sq yd driveway pavement removal; 6,790 sq ft sidewalk removal; 4,103 sq yd Class D
patches; 931 ft storm sewers; 5,440 ft combination curb and gutter; 13,068 ft thermoplastic pavement markings; 3,675 sq
ft PCC sidewalks; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: September 18, 2015 Plus 05 Working Days) (Job No. C-91-154-15) (1-21597-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 62A17 Cook County District 1

Section 2014-0741

FAU Route 3565 & 3593 (IL 171 & MICHIGAN CITY RD)

Repairing/replacing bridge beams for the structure carrying IL 171 (Archer Ave.) over US 45 SB ramp to 1-294 in Justice
and the structure carrying Michigan City Road over 1-94 (Bishop Ford) in Dolton (SN 016-0209, SN 016-1068); includes
27 cu yds concrete removal; 25.2 cu yds concrete; 16,200 Ibs structural steel; 459 stud shear connectors; 1,910 Ibs epoxy
coated reinforcement bars; 182 ft thermoplastic pavement marking; 16,200 Ibs structural steel removal; 330 Ibs structural
steel repair; beam straightening; temporary slab support system. (20 Working Days)

(Job No. C-91-094-15) (0-01621-1012) (See the Special Provisions for the DBE Percentage)
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20.
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22.

23.
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Contract No. 62A20 Various Counties District 1

Section 2014-0761

Various Routes (VARIOUS)

Repair and installation of fence along various expressways and arterial highways north of IL 38 in the northern part of
District 1; includes 111 ft chain link fence; 11 ft woven wire fence; 448 sq ft chain link gates; 12,330 ft chain link fabric;
475 line posts; 29 terminals. (Completion Date: April 30, 2016) (Job No. C-91-103-15) (0-01621-1013) (MCHD)

(See the Special Provisions for the DBE Percentage)

Contract No. 62A21 Various Counties District 1

Section 2014-0771

Various Routes (VARIOUS)

Repair and installation of fence along various expressways and arterial highways south of IL 38 in the southern part of
District 1; includes 237 ft chain link fence; 5,280 ft woven wire fence; 2,200 ft fence rail removal; 770 sq ft chain link gates;
20,425 sq ft chain link fabric; 814 ft line posts; 50 terminal posts. (Completion Date: April 30, 2016)

(Job No. C-91-104-15) (0-01621-1014) (MCHD) (See the Special Provisions for the DBE Percentage)

Contract No. 62A22 Will County District 1

Section 2014-078BR

Various Routes (VARIOUS)

Bridge repairs and electrical repairs on various moveable bridges over Des Plaines River (SN 099-0101, 0166, 0239,
9901, 9903 and 9904) all in Joliet; includes 12 sq ft PCC sidewalk; 856 ft conduit attached to structure; 5,306 ft electric
cable; 6 disconnect switches; reinstall rubber fender system; steel grid deck repairs; repair gear reducer assembly;
remove and replace existing wall heater; remove and replace 4 limit switches; mobilization. (45 Working Days)

(Job No. C-91-105-15) (0-01621-1015) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 62A31 Cook County District 1

Section 2014-081T

FAI Route 290  (I-290/IL 110)

Removal and replacement of drainage structures and storm sewers along 1-290/IL 110 (Eisenhower Expressway) from
US 12/20/45 (Mannheim Rd.) to Central Ave. in Oak Park, Forest Park, Maywood, Broadview, Bellwood, Westchester and
Chicago; includes 405 units tree removal; 180 cu yds trench backfill; 3,000 sq yds topsoil; 360 ft storm sewers; 360 ft
storm sewer removal; 17 catch basins; 17 removing catch basins; 3,633 ft storm sewers to be cleaned; 45 drainage
structures to be cleaned; mobilization; traffic control and protection. (30 Working Days)

(Job No. C-91-129-15) (1-79393-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 62A33 Various Counties District 1

Section 2014-086GRR

Various Routes (VARIOUS)

Repair and installation of guardrail at various locations throughout District 1; includes 87 ft steel plate beam guard rail; 51
traffic barrier terminals; repair 258ft traffic barrier terminal; 1,049 guard rail blocks; 1,311 rail element plates; 901 steel
posts; 44 ft steel railing; 230 ft wood rail. (Completion Date: April 30, 2016) (Job No. C-91-142-15) (0-01621-1020)
(MCHD) (See the Special Provisions for the DBE Percentage)

Contract No. 62A34 Various Counties District 1

Section 2014-085GRR

Various Routes (VARIOUS)

Repair and installation of guardrail at various locations in District 1; includes 396 ft steel plate beam guardrail; 78 traffic
barrier terminals; repair 224 ft traffic barrier terminals; 25 ft steel railing; 958 steel posts; 990 guardrail blocks; 52 rail
element plates; 220 ft wood rail. (Completion Date: April 30, 2016) (Job No. C-91-143-15) (0-01621-1021)

(See the Special Provisions for the DBE Percentage)
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25.

26.

27.

28.

Contract No. 63865 Cook County District 1

Section 08-00185-01-FP  (ARLINGTON HEIGHTS)

FAU Route 3512 (US 14) Project M-4003(201)

The proposed project consists of the addition of a right-turn lane on US Route 14, the widening of Wilke Road, the
grinding and resurfacing of US Route 14 and Wilke Road, installation of storm sewer and catch basin, raised medians and
corrugated medians, PCC sidewalk, pavement markings, street lighting relocations, traffic signals and all other incidental
items to complete the work on FAU Route 3512 (US 14) at Wilke Road in the Village of Arlington Heights; includes 367
unit tree removal; 3,108 cu yd earth excavation; 3,684 sq yd geotechnical fabric for ground stabilization; 3,145 sq yd
topsoil furnish and place; 2,856 sq yd sodding salt tolerant; 3,396 sq yd aggregate subgrade improvement; 500 ton
aggregate for temporary access; 10,331 Ib bituminous materials (prime coat); 689 ton polymerized leveling binder
(machine method); 1,837 ton HMA surface course; 4,166 sq yd protective coat; 18,937 sq ft PCC sidewalk; 14,361 sq yd
HMA surface removal; 3,013 ft combination curb and gutter removal; 11,357 sq ft sidewalk removal; 9,368 sq ft median
removal; 3,930 sq yd pavement patching; 559 ft storm sewers; 16 catch basins; 3,563 ft combination concrete curb and
gutter; 7,507 sq ft corrugated median; 16,855 ft temporary pavement marking line; 7,161 sq ft work zone pavement
marking removal; 204 sq ft sign panel; 12,003 ft thermoplastic pavement marking line; 100 raised reflective pavement
marker removal and replacement; 2,554 ft underground conduit, galvanized steel; 11,632 ft electric cable in conduit,
signal; 3 steel mast arm assemblies and poles; 32 signal heads, LED; 24 traffic signal backplates; 1,683 ft detector loop;
29 trees; 1 railroad, full-actuated controller and Type IV cabinet; traffic control and protection; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (120 Working Days)

(Job No. C-91-338-13) (1-21429-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 63876 DuPage County District 1

Section 13-00059-00-RS (CAROL STREAM)

FAU Route 2554 (KUHN ROAD) Project M-4003(208)

This project consists of 1.68 miles of resurfacing with HMA surface course, patching, combination curb and gutter
replacement, sidewalk replacement and pavement markings on Kuhn Road from North Avenue to Lies Road in the Village
of Carol Stream; includes 33,220 sq yd preparation of base; 22,424 Ib bituminous materials (prime coat); 3,721 ton HMA
surface course, Mix "D", N70; 3,555 sq ft PCC sidewalk 5 inch; 33,007 sq yd HMA surface removal, 3"; 3,285 sq ft
sidewalk removal; 1,664 sq yd Class D patches; 1,140 ft combination concrete curb and gutter; 25,570 ft thermoplastic
pavement markings; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: August 14, 2015 Plus 05 Working Days) (Job No. C-91-386-13) (1-21434-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 64J22 Ogle County District 2

Section 120RS-6

FAP Route 553 (IL 72) Project ACF-553(158)

4.69 miles of resurfacing on IL 72 from 0.4 mile west of I-39 to the Dekalb County line; includes 2,497 cu yds earth
excavation; 225 cu yds trench backfill; 855 sq yds topsoil; 855 sq yds sodding; 109 sq yds PCC base course; 12,089 tons
HMA binder and surface course; 411 sq ft PCC sidewalk; 1,399 sq yds pavement removal; 23,996 sq yds milling; 2,844
tons aggregate wedge shoulder; 974 ft storm sewers; 1,629 ft concrete curb and gutter; 400 ft steel plate beam guard rail;
4 traffic barrier terminals; 136,718 ft thermoplastic pavement marking; 10 shade trees; 10,478 tons material transfer
device; 336 sq ft concrete median surface; mobilization; traffic control and protection; federally funded. (75 Working Days)
(Job No. C-92-014-13) (2-30162-0100) (See the Special Provisions for the DBE Percentage)

Contract No. 64J64 Rock Island County District 2

Section (81-1)DM-2

FAI Route 74 (I-74)  Project ACNCII-7-4(307)

Demolition and removal of a building adjacent to |-74 for the |-74 reconstruction project in Moline; includes 65 sqg yds
Class C patches; water service removal; abandon and fill existing sanitary sewer; building removal; mobilization; traffic
control and protection; federally funded. (30 Calendar Days) (Job No. C-92-017-15) (2-10660-0322)

(See the Special Provisions for the DBE Percentage)

Contract No. 64K01 Rock Island County District 2

Section (18Z2)RS-4

FAP Route 595 (IL 5)

Patching, milling and resurfacing on IL 5 from 13th St. to 24th St. in Rock Island; includes 120 cu yds earth excavation;
1,125 cu yds furnished excavation; 22 cu yds trench backfill; 1,550 sq yds topsoil; 58 cu yds aggregate subgrade
improvement; 25 sq yds subbase granular material; 1,850 ton HMA binder and surface course, Mix F; 13,914 sq yds
milling; 347 sq yds patching; 26 ft storm sewers; 55 ft concrete curb/and gutter; 18,661 ft thermoplastic pavement
marking; 38 shade trees; 529 ft detector loop; 1.0 acre seeding; mobilization; traffic control and protection.

(30 Working Days) (Job No. C-92-012-15) (2-20540-0200) (See the Special Provisions for the DBE Percentage)
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Contract No. 64K38 Various Counties District 2

Section D2 MCHD (SOUTH)2015

Various Routes (VARIOUS)

Guardrail and fence repairs at various locations in District 2, to be done on a call-out basis; includes 150 cu yds earth
excavation; 48 traffic barrier terminals; 375 ft chain link fence; 525 ft woven wire fence; 180 ft repair high tension cable
(Gibraltar; 50 repair and replace posts (Gibraltar); 75 ft steel plate beam guard rail; 30 steel posts; 24 cu ft concrete
structure repair; 10 emergency work call-outs; 3,100 ft repair steel plate beam guard rail; 49 repair traffic barrier terminals;
mobilization; traffic control and protection. (Completion Date: March 14, 2016)

(Job No. C-92=079-14) (0-01621-2008, 0-01845-2001) (MCHD) (See the Special Provisions for the DBE Percentage)

Contract No. 64K39 Various Counties District 2

Section D2 MCHD (NORTH)2015

Various Routes (VARIOUS)

Guardrail and fence repairs at various locations in District 2; includes 150 cu yds furnished excavation; 48 traffic barrier
terminals; 150 ft chain link fence; 750 ft woven wire fence; 75 ft steel plate beam guard rail; 10 emergency work call-outs;
24 cu ft concrete structure repair; 1,800 ft repair steel plate beam guard rail; 70 repair traffic barrier terminals;
mobilization; traffic control and protection. (Completion Date: March 14, 2016) (Job No. C-92-080-14) (0-01621-2009)
(MCHD) (See the Special Provisions for the DBE Percentage)

31.

Small Business Set-Aside.

Contract No. 64K40 Various Counties District 2

Section D2 ROADSIDE RESTORATION 2015

Various Routes (VARIOUS)

Roadside restoration of right-of-way turf damage caused by motorists along state maintained routes in District 2; includes
4 acres seeding (special); mobilization. (Completion Date: December 31, 2015) (Job No. C-92-081-14) (0-01621-2010)
(MCHD) (See the Special Provisions for the DBE Percentage)

32.

33.

34.

Contract No. 64K42 Winnebago County District 2

Section D2 DECK REPAIR 2015-2

FAP Route 734 (IL 2)

Deck patching, wearing surface and expansion joint replacement on the structure carrying IL 2 over Turtle Creek (SN
101-0003) located 0.1 mile south of the Wisconsin State line; includes 36 tons polymerized HMA surface course, Mix E;
420 sq yds milling; 17.3 cu yds concrete removal; 17.5 cu yds concrete; 2,210 Ibs epoxy coated reinforcement bars; 142 ft
preformed joint seal; 915 sq ft structural repair of concrete; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-92-084-14) (0-01621-2012) (See the Special Provisions for the DBE Percentage)

Contract No. 64K43 Winnebago County District 2

Section D2 DECK REPAIRS 2015-3

FAP Route 734 (IL 2)

Deck patching, wearing surface and expansion joint replacement on the structure carrying Hononegah Rd. over IL 2 in
Rockton; includes 16.2 cu yds concrete removal; 390 sq yds protective shield; 16.2 cu yds concrete; 837 sq yds bridge
deck grooving; 2,340 Ibs epoxy coated reinforcement bars; 895 sq yds bridge deck scarification; 895 sq yds bridge deck
latex concrete overlay; 1,481 sq ft structural repair of concrete; 60 sq yds deck slab repair; mobilization; traffic control and
protection. (35 Working Days) (Job No. C-92-085-14) (0-01621-2013)

(See the Special Provisions for the DBE Percentage)

Contract No. 64K44 Winnebago County District 2

Section D2 BRIDGE REPAIRS 2015-1

FAI Route 39 (1-39)

Replacement of fabric reinforced elastomeric troughs on the structures (SN 101-0133, 0134) carrying 1-39 over
Kishwaukee River; includes 154 ft fabric reinforced elastomeric trough; mobilization. (15 Working Days)

(Job No. C-92-086-14) (0-01621-2014) (See the Special Provisions for the DBE Percentage)

35.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 64K47 Whiteside County District 2

Section (195-3B-2)P

FAI Route 88 (1-88)

Cleaning and painting structural steel on the two bridges carrying 1-88 over Elkhorn Creek (SN 098-0075, 0076) located
5.1 miles west of IL 40; includes cleaning and painting steel bridges No. 1 and No. 2; containment and disposal of lead
paint cleaning residues; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-92-089-14) (0-01511-2001) (See the Special Provisions for the DBE Percentage)
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Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

36. Contract No. 64K48 Whiteside County District 2
Section (195-3B & 195-3B-1)P
FAI Route 88 (1-88)
Cleaning and painting structural steel on 3 bridges carrying 1-88 ramp (WB) over Elhorn Creek (SN 098-0092) and
carrying US 30 Spur over Elkhorn Creek (SN 098-0093, 0094); includes cleaning and painting steel bridges No. 1 through
3; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days)
(Job No. C-92-090-14) (0-01511-2002) (See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

37. Contract No. 64K50 Rock Island County District 2
Section (132B)P
FAP Route 308 (IL 92)
Cleaning and painting structural steel on 2 structures carrying IL 92 over Mill Creek located 0.4 mile north of Andalusia
Rd. in Rock Island County (SN 081-0091,0092); includes cleaning and painting steel bridge No. 1 and No. 2; containment
and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days)
(Job No. C-92-092-14) (0-01511-2004) (See the Special Provisions for the DBE Percentage)

38. Contract No. 64K51 Carroll County District 2
Section 104DM-1
FAP Route 308 (IL 84)
Demolition and removal of several buildings adjacent to IL 84 in Savanna for the US 52 Mississippi River Bridge
replacement; includes removal of 4 buildings; removal and disposal of friable asbestos; removal and disposal of non-
friable asbestos; mobilization; traffic control and protection. (30 Calendar Days) (Job No. C-92-001-15) (2-13420-0400)
(See the Special Provisions for the DBE Percentage)

39. Contract No. 64K52 Rock Island County District 2
Section D2 BRIDGE WASHING 2015-3
FAI Route 80 (1-80)
Washing the bridges carrying 1-80 over the Mississippi River (SN 081-0011) in Rock Island County; includes washing of 2
bridges; mobilization; traffic control and protection. (Completion Date: October 01, 2015)
(Job No. C-92-098-14) (0-01285-2003) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: November 21, 2014 (ltem 46)

40. WITHDRAWN FROM THE LETTING

41. Contract No. 64K57 Winnebago County District 2
Section D2 MRS 2015-8
CH 15 (HARRISON ROAD)
Cold in-place recycling on Harrison Road from IL 70 to 2.7 miles north, also cape seal surface improvement on Harrison
Road from IL 70 to IL 75; includes 33,995 sq yd cold in-place recycling; 78,558 sq yds cape seal; 10,675 ft fiber-modified
asphalt crack sealing; 40,794 gal CIR-FER emulsified asphalt; 88,552 ft paint pavement marking; mobilization; traffic
control and protection. (20 Working Days) (Job No. C-92-010-15) (0-02020-2001)
(See the Special Provisions for the DBE Percentage)

42. Contract No. 66C33 Kendall County District 3

Section (118)N

FAU Route 379 (IL 126) Project ACHSIP-379(5)

Intersection improvement consisting of resurfacing and box culvert extension on IL 126 at Schlapp Rd; includes 1,950 cu
yds earth excavation; 34 cu yds furnished excavation; 2 acres seeding; 1,025 ft perimeter erosion barrier; 122 sq yds
stone riprap; 25 cu yds subbase granular material; 597 sq yds HMA base course; 677 tons HMA binder and surface
course, Mix C; 1,868 sq yds milling; 1,676 sq yds HMA shoulders; 137.6 cu yds concrete box culverts; 215 ft pipe
culverts; 6 end sections; 23,230 Ibs reinforcement bars; 108 ft concrete curb and gutter; 200 sq ft concrete median
surface; 1,838 ft shoulder rumble strips; 29 sq ft sign panel; 60 ft weed sign support; 3,192 ft thermoplastic pavement
marking; 832 ft underground conduit; 6,970 ft electric cable; 2 signal heads, LED; 2,116 sq yds milling; 63 cu yds rock fill;
mobilization; traffic control and protection; federally funded. (45 Working Days) (Job No. C-93-150-12) (3-47470-1301)
(See the Special Provisions for the DBE Percentage)
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Contract No. 66C36 Iroquois County District 3

Section 120 BR-1

FAS Route 315 (US 52) Project ACRS-315(104)

Removal of the existing structure and replacement with a double 10' x 8' precast concrete box culvert carrying US 52 over
Martinton Ditch, located 2.6 miles east of IL 1; includes 507 cu yds earth excavation; 26 cu yds furnished excavation; 421
cu yds porous granular embankment; 2,033 sq yds erosion control blanket; 187 sq yds sub-base granular material; 184
sq yds HMA base course; 184 tons HMA binder and surface course, Mix C; 112 sq yds pavement removal; 1,274 sq yds
milling; 720 sq yds HMA shoulders; removal of existing structure; 767 cu yds structure excavation; 78 ft precast concrete
box culverts 10' x 8'; 25 ft steel plate beam guard rail; 4 traffic barrier terminals; 3,166 ft paint pavement marking; 469 sq ft
temporary soil retention system; mobilization; traffic control and protection; federally funded. (45 Working Days)

(Job No. C-93-105-14) (3-38141-0100) (See the Special Provisions for the DBE Percentage)

44,

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 66E13 LaSalle County District 3

Section (50-3HB-1)BP & (50-4HBR)BP

FAI Route 80 (1-80)

Cleaning and painting structural steel on two bridges carrying CH 9 over 1-80 (SN 050-0081) and carrying IL 23 over 1-80
(SN 050-0081) and carrying IL 23 over I-80 (SN 050-0216) Ottawa interchange; includes cleaning and painting steel
bridges No. 1 and 2; 4,516 ft modified urethane pavement marking; containment and disposal of lead paint cleaning
residues; containment and disposal of non-lead paint cleaning residues; mobilization; traffic control and protection.

(30 Working Days) (Job No. C-93-149-14) (0-01511-3003) (See the Special Provisions for the DBE Percentage)

45.

46.

47.

48.

Contract No. 66E26 LaSalle County District 3

Section (33BR-2)T

FAP Route 623 (US 6)

Removal and replacement of storm sewers, inlets, manholes, furnishing and placing embankment materials and erosion
control measures along US 6, located east of IL 251 at Peru; includes 500 cu yds earth excavation; 1,400 cu yds
furnished excavation; 163 cu yds trench backfill; 278 tons HMA binder and surface course, Mix D; 1,622 sq yds milling;
116 sq yds patching; 8,712 Ibs epoxy coated reinforcement bars; 0.5 cu yds concrete collar; 238 ft insertion culvert liner;
3083 ft storm sewers; 496 ft storm sewer removal; 1 manhole; 6 inlets; removing 7 inlets; removing 2 manholes; 1,925 ft
thermoplastic pavement marking; 278 ft conduit attached to structure; 300 ft electric cable; 0.3 acre clearing; 36 cu yds
furnishing and placing sand fill; 710 ft concrete curb and gutter; mobilization; traffic control and protection.

(55 Working Days) (Job No. C-93-006-15) (0-01621-3015) (See the Special Provisions for the DBE Percentage)

Contract No. 66E30 Grundy County District 3

Section 2015-1 WEED SPRAY

FAI Route 80 & 55 (1-80 & 55)

Spraying for weeds along 1-80 and I-55 in Grundy County; includes 18.8 Ibs weed control, broadleaf in turf; 32.9 gal weed
control, broadleaf in turf; mobilization. (Completion Date: June 30, 2015) (Job No. C-93-011-15) (0-02060-3001)

(See the Special Provisions for the DBE Percentage)

Contract No. 66E34 LaSalle County District 3

Section (105,106)I

FAP Route 653 (IL 18) Project ACHSIP-653(31)

10 miles of rumble strips and 6 miles of shoulder widening on IL 18 west of Streator; includes 634 units excavating and
grading existing shoulder; 368 sq yds milling; 28,160 sq yds HMA shoulders; 105,600 ft shoulder rumble strips; 126,720 ft
paint pavement marking; 28,160 sq yds shoulder removal; mobilization; traffic control and protection; federally funded.

(35 Working Days) (Job No. C-93-021-15) (3-47470-1502) (See the Special Provisions for the DBE Percentage)

Contract No. 66E35 Kankakee County District 3

Section (110 N) I-3

FAP Route 631 (IL 102) Project ACHSIP-631(16)

2.13 miles of shoulder widening and rumble strips on IL 102 from Deselm Rd. to Warner Bridge Rd; includes 225 units
excavating and grading existing shoulder; 164 sq yds milling; 9,990 sq yds HMA shoulders; 22,478 ft shoulder rumble
strips; 9,990 sq yds shoulder removal; 44,956 ft paint pavement marking; mobilization; traffic control and protection;
federally funded. (25 Working Days) (Job No. C-93-022-15) (3-47470-1503)

(See the Special Provisions for the DBE Percentage)

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015




49.

50.

51.

52.

53.

54.

55.
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Contract No. 66E36 Kankakee County District 3

Section (105) 1-2

FAP Route 635 (IL 114) Project ACHSIP-635(8)

2.37 miles of shoulder widening and rumble strips on IL 114 from N15750E Rd. to State Line Rd; includes 186 units
excavating and grading existing shoulder; 620 sq yds milling; 8,265 sq yds HMA shoulders; 18,597 ft shoulder rumble
strips; 37,194 ft paint pavement marking; 8,265 sq yds shoulder removal; mobilization; traffic control and protection;
federally funded. (25 Working Days) (Job No. C-93-023-15) (3-47470-1504)

(See the Special Provisions for the DBE Percentage)

Contract No. 66E37 Iroquois County District 3

Section (120) |

FAS Route 315 (US 52) Project ACHSIP-315(105)

Shoulder widening and rumble strips along US 52, north of Donovan; includes 35 units excavating and grading existing
shoulder; 1,574 sq yds HMA shoulders; 3,542 ft shoulder rumble strips; 36 sq ft sign panel; 7,084 ft paint pavement
marking; 1,574 sq yds shoulder removal; mobilization; traffic control and protection; federally funded. (15 Working Days)
(Job No. C-93-024-15) (3-47470-1505) (See the Special Provisions for the DBE Percentage)

Contract No. 66E38 Livingston County District 3

Section (53-3) I-2

FAI Route 55 (I-565)  Project ACHSIP-5-5(412)

Installation of 3.5 miles of high tension cable median barrier along 1-55 near Odell; includes 18,480 ft high tension cable
median barrier; 1 high tension cable median barrier demonstration; 6 high tension cable median barrier terminals; 462
cable guard markers; 8,213 sq yds weed control mowing strip; traffic control and protection; federally funded.

(30 Working Days) (Job No. C-93-025-15) (3-47470-1506) (See the Special Provisions for the DBE Percentage)

Contract No. 68A77 Tazewell County District 4

Section 90(109,109-1,110)RS-2

FAI Route 155  (I-155) Project ACNHPP-15-5(101)

This project consists of milling, resurfacing, patching and guardrail improvements on |-155 from just south of IL 122 to the
Logan County line. The project also includes improvements of the structure carrying IL 122 over I-155 including deck
resurfacing and concrete median replacement; includes 1,065 ft grading and shaping ditches; 210 ft temporary ditch
checks; 325,529 Ibs polymerized bituminous prime coat; 1,593 ton polymerized leveling binder; 32,075 ton polymerized
HMA binder; 24,935 ton polymerized HMA surface course; 58,604 ton material transfer device; 306,782 sq yd 1 1/2" HMA
surface removal; 1,480 sq yd HMA surface removal (deck); 4,442 ft combination curb and gutter removal; 26,322 sq ft
median surface removal; 198 sq yd class B patches; 1,020 ft saw cuts; 23,753 ton HMA shoulders; 4,523 ft combination
concrete curb and gutter; 26,527 sq ft concrete median surface; 4,670 ft steel plate beam guardrail; 30 each traffic barrier
terminals; 5,815 ft guardrail removal; 191,263 ft temporary pavement marking; 249,716 ft temporary pavement marking;
24,289 ft preformed plastic pavement marking, inlaid; 225,427 ft modified urethane pavement marking; 224,281 ft
grooving for recessed pavement marking; 1,343 each raised reflective pavement markers; mobilization; traffic control and
protection; federally funded; (Completion Date: October 31, 2015 Plus 10 Working Days)

(Job No. C-94-036-12) (4-00155-0300) (See the Special Provisions for the DBE Percentage)

Contract No. 68B40 Putnam County District 4

Section 105BR-5

FAP Route 653 (IL 18) Project ACF-653(30)

This project consists of pushing an 8' x 6' precast concrete box culvert through an existing 10'X 8' concrete box culvert
(SN078-1002) with precast grated end sections on IL 18 approximately 0.8 miles west of the intersection of IL 18 and IL
26; includes 1,175 cu yd earth excavation; 2,070 sq yd furnish and place 4" topsoil; 729 sq yd riprap; 36 cu yd removal
and disposal of unsuitable material for structures; 215 ft traversable pipe grate; 358 ft guardrail removal; 105 cu yd
channel excavation; 48 ft 8' x 6' precast concrete box culvert; mobilization; traffic control and protection; federally funded.
(25 Working Days) (Job No. C-94-046-13) (4-40653-0100) (See the Special Provisions for the DBE Percentage)

Contract No. 68B57 Mercer County District 4

Section 103-1

FAP Route 310 (US 67)

Erosion control and drainage improvements from a culvert east of US 67 (13th St.) to 300 ft east, located 0.34 miles north
of US 67/IL 17 in Viola; includes 39 cu yds earth excavation; 9 Ibs fertilizers; 200 sq yds sodding; 1 unit supplemental
watering; 30 ft perimeter erosion barrier; 185 sq yds filter fabric; 185 sq yds precast block revetment mat; 8 cu yds
concrete; 408 Ibs reinforcement bars; mobilization. (15 Working Days) (Job No. C-94-064-13) (4-00098-0310)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING
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56. Contract No. 68B91 Various Counties District 4
Section D4 CULVERT REPAIR 2015
Various Routes (VARIOUS)
This project consists of cast-in-place liners at various locations throughout District 4 in Knox, Tazewell and Woodford
Counties; includes 650 ft cured in place pipe liner, 24"; 600 ft cured in place pipe liner, 30"; 895 ft cured inplace pipe liner,
36"; 60 ft cured in place pipe liner, 60"; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-94-090-14) (0-01621-4016) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside.

57. Contract No. 68B92 Peoria County District 4
Section 72(7,8,9,9-1)LS-6
FAI Route 74 (I-74)
This project consists of landscape maintenance along I-74 from Ellis Street in Peoria to the lllinois River; includes 300
each tree care; 9,764 each shrub care; 7,500 each perennial plant care; 200 Ib pre-emergent granular herbicide;
mobilization; traffic control and protection. (Completion Date: June 30, 2015) (C-94-091-14) (0-01621-4011)
(See the Special Provisions for the DBE Percentage)

58. Contract No. 68B93 Various Counties District 4
Section D4 WEED SPRAYING 2015 (OR)
Various Routes (VARIOUS)
This project consists of applying weed control spray mixtures to colonies of teasel and thistle within various counties of
District 4; includes 150 gal weed control, broadleaf in turf; mobilization. (Completion Date: June 15, 2015)
(Job No. C-94-092-14) (0-01621-4001) (See the Special Provisions for the DBE Percentage)

59. Contract No. 68B95 Various Counties District 4
Section D4 CRACK & JOINT SEAL 2015-1
Various Routes (VARIOUS)
This project consists of route and seal on various routes in various counties throughout the eastern half of District 4;
includes 567,266 ft crack routing (pavement); 189,089 Ib crack filling; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-94-094-14) (0-02020-4001) (0-01621-4004)
(See the Special Provisions for the DBE Percentage)

60. Contract No. 68B96 Various Counties District 4
Section D4 CRACK & JOINT SEAL 2015
Various Routes (VARIOUS)
Routing and sealing on various routes in the western half of District 4; includes 524,106 ft crack routing (pavement);
174,702 Ibs crack filling; mobilization; traffic control and protection. (20 Working Days)
(Job No. C-94-095-14) (0-01621-4003) (See the Special Provisions for the DBE Percentage)

61. Contract No. 68C17 Various Counties District 4
Section D4 GUARDRAIL REPAIRS 2014-MCHD
Various Routes (VARIOUS)
This project consists of repairs to guardrail and fence damaged by motorists at various locations in various counties
throughout District 4; includes 62 each traffic barrier terminals; 69 each repair traffic barrier terminals; 7 each guard posts;
12 each impact attenuators; 400 ft 6' chain link fence; 500 ft 4' woven wire fence; 800 ft repair high tension cable; 80 each
remove and replace posts; 150 ft repair cable road guard, three strands; 200 each guardrail blocks; 100 each steel posts;
400 ft vertical adjustment of guardrail; 20 each emergency work call out; traffic control and protection.
(Completion Date: June 30, 2016) (C-94-116-14) (0-01621-4007) (0-01845-4001) (MCHD)
(See the Special Provisions for the DBE Percentage)

62. Contract No. 68C35 Various Counties District 4
Section D4 BRIDGE DECK SEALING 2015
Various Routes (VARIOUS)
This project consists of bridge deck sealing on various structures on various routes in various counties throughout District
4; includes 2,362,188 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (60 Working Days)
(Job No. C-94-022-15) (4-00201-0004) (See the Special Provisions for the DBE Percentage)

63. Contract No. 68C38 Various Counties District 4

Section D4 PAVEMENT MARKING 2015

Various Routes (VARIOUS)

This project consists of pavement marking on various routes in various counties throughout District 4; includes
10,562,952 ft paint pavement marking-line 4"; 201,362 ft paint pavement marking-line 6"; 138,210 ft paint pavement
marking-line 8"; mobilization. (70 Working Days) (Job No. C-94-029-15) (0-01621-4006)

(See the Special Provisions for the DBE Percentage)
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64. Contract No. 68C39 Various Counties District 4
Section D4 WEED SPRAYING 2015 (OR-1)
Various Routes (VARIOUS)
This project consists of applying herbicides in off-road locations within various counties of District 4; includes 75 gal weed
control, broadleaf in turf; mobilization. (Completion Date: July 10, 2015) (Job No. C-94-030-15) (0-02060-4001)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside.

65. Contract No. 68C40 Various Counties District 4
Section D4 EMERALD ASH BORER CONTROL
Various Routes (VARIOUS)
This project consists of tree removal for Emerald Ash Borer control within various counties of District 4; includes 892 unit
tree removal (over 15 units diameter); mobilization; traffic control and protection. (Completion Date: June 30, 2015)
(Job No. C-94-031-15) (0-02040-4001) (See the Special Provisions for the DBE Percentage)

66. Contract No. 68C41 Warren County District 4
Section 35RS-4
FAS Route 417 (BUS 67)
This project consists of 2.8 miles of cape seal on Business 67 from 1.4 miles north of Roseville to 1.5 miles south of
Roseville in Warren County; includes 36,907 ft temporary pavement marking; 36,907 ft modified urethane pavement
marking; 735 each temporary raised pavement markers; 39,117 sq yd cape seal; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-94-032-15) (0-02020-4003)
(See the Special Provisions for the DBE Percentage)

67. Contract No. 68C42 Tazewell County District 4
Section (M-15)RS
FAP Route 705 (IL 122)
This project consists of 2.9 miles of cape seal on IL 122 from IL 29 to Morris Mill Road in Tazewell County; includes
34,819 ft temporary pavement marking; 34,819 ft modified urethane pavement marking - line 4"; 146 each raised
reflective pavement marker removal; 772 each temporary raised pavement marker; 41,187 sq yd cape seal; mobilization;
traffic control and protection. (15 Working Days) (Job No. C-94-033-15) (0-02020-4002)
(See the Special Provisions for the DBE Percentage)

68. Contract No. 70694 Douglas County District 5
Section 21 CR
FAS Route 1671 (US 45) Project ACRS-1671(109)
This project consists of replacing two culverts (SN 021-8046 & 021-8047) on US 45 north of Arcola; includes 244 cu yd
earth excavation; 125 cu yd porous granular embankment; 1,100 ft 52" deep exploration trench; 1.2 acre class 2A
seeding; 1,100 ft perimeter erosion barrier; 426 sq yd riprap; 223 sq yd class C patches; remove 2 existing structures; 80
ft 12'X 2' precast concrete box culvert; 80 ft 12'X 3' precast concrete box culvert; 192 ft paint pavement marking;
mobilization; traffic control and protection; federally funded. (35 Working Days) (Job No. C-95-075-07) (5-53890-0000)
(See the Special Provisions for the DBE Percentage)

69. Contract No. 70788 Vermilion County District 5

Section 10(92-8,9)RS-2,(92-10)RS-3

FAI Route 74 (I-74)  Project ACNHPP-7-4(312)

This project consists of 9.53 miles of resurfacing on I-74 from IL 49 (N) to US 150 west of Danville; includes 3,264 cu yd
earth excavation; 644 cu yd channel excavation; 1,695 ft grading and shaping ditches; 2,523 sq yd stone riprap; 3,792 ton
subbase granular material; 5,233 gal bituminous prime coat; 22,398 gal bituminous cover and seal coats; 241,134 Ib
bituminous prime coat; 46,630 ton polymerized HMA binder course; 27,196 ton polymerized HMA surface course; 71,844
ton material transfer device; 348,333 sq yd HMA surface removal; 2,147 sq yd class B patches; 2,928 each 1 1/2" dowel
bars; 7,328 ft saw cuts; 7,760 ton HMA shoulders; 1,184 cu yd French drains; 5,008 ft 4" pipe underdrains; 197,860 ft
shoulder rumble strips; 171,166 ft temporary pavement marking; 56,431 ft preformed plastic pavement marking; 114,735
ft preformed plastic pavement marking; 114,735 ft grooving for recessed pavement marking; 2,973 each raised reflective
pavement markers; mobilization; traffic control and protection; federally funded. (75 Working Days)

(Job No. C-C-95-043-12) (5-53906-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 70842 McLean County District 5

Section 121RS-4 & 121CR

FAP Route 71 (IL 54) Project ACF-71(66)

This project consists of 5.5 miles of resurfacing, culvert replacement and guardrail installation on IL 54 from southwest of
State Street (CH 5) in Bellflower to the DeWitt County line; includes 117 cu yd removal and disposal of unsuitable
material; 66 cu yd furnished excavation; 132 cu yd porous granular embankment; 678 ft perimeter erosion barrier; 49,794
Ib bituminous prime coat; 6,197 ton HMA surface course; 73,768 sq yd 2 1/4" HMA surface removal; 170 sq yd class C
patches; 2,996 sq yd partial depth removal; 611 ton partial depth patching; 100 ft 10'x 3' precast concrete box culvert;
1,280 ton aggregate wedge shoulder; removal existing structure; 150 ft steel plate beam guardrail; 4 each traffic barrier
terminal; 3,385 ft shoulder rumble strips; 69,442 ft temporary pavement marking; 68,753 ft paint pavement marking; 689 ft
modified urethane pavement marking; 689 ft grooving for recessed pavement marking; 379 each raised reflective
pavement marker; mobilization; traffic control and protection; federally funded. (60 Working Days)

(Job No. C-95-030-10) (5-53969-0000, 5-53969-0100, 5-53969-0101)

(See the Special Provisions for the DBE Percentage)

Contract No. 70844 Champaign County District 5

Section 136RS-3, CR& (10-4)RS-1

FAP Route 326 (IL 47) Project ACNHPP-326(94)

This project consists of resurfacing, new shoulders, culvert replacement, intersection improvements and safety
improvements on IL 47 from US 136 to |-74 in Mahomet; includes 368 unit tree removal; 27,219 cu yd earth excavation;
430 cu yd porous granular embankment; 165 cu yd trench backfill; 159 cu yd porous granular backfill; 42,800 ft
exploration trench 52" depth; 146 acre seeding; 1,210 sq yd sodding; 8,392 ft perimeter erosion barrier; 514 ton riprap;
1,040 ton partial depth patching; 4,541 sq yd subbase granular material; 4,541 sq yd 8 1/2" PCC base course; 1,757 ton
aggregate surface course; 104,623 Ib bituminous prime coat; 6,075 ton leveling binder; 12,151 ton HMA surface course;
25,398 sq ft 5" PCC sidewalks; 143,324 sq yd 1 1/2" HMA surface removal; 949 sq ft median removal partial depth; 1,480
sq yd class D patches; 79,725 ft strip reflective crack control treatment; 53,579 Ib crack filling; 26,872 sq yd aggregate
shoulders; 1,307 ton HMA shoulders; removal of 5 existing structures; 4,029 ft pipe culvert removal; 304.5 ft precast
concrete box culverts; 4,076 ft pipe culverts; 178 ft storm sewer jacked in place; 750 ft combination concrete curb and
gutter; 5,151 sq ft concrete median; 1,375 ft steel plate beam guardrail; 30 each traffic barrier terminals; 72,766 ft
shoulder rumble strips; 1,300 cu yd non-special waste disposal; 75 sq ft sign panel; 134,055 ft paint pavement marking;
10,741 ft grooving for recessed pavement marking; 820 each raised reflective pavement markers; 1,074 ft electrical cable
in conduit; 2 each polycarbonate, LED signal heads; 229 ft loop detectors; 59 each balled and burlapped trees;
mobilization; traffic control and protection; federally funded. (Completion Date: November 30, 2015 Plus 10 Working
Days) (Job No. C-95-013-10) (5-53972-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 70983 McLean County District 5

Section (128,129)I

FAP Route 693 (IL9)  Project ACHSIP-693(71)

This project consists of removing the outer 1' of pavement and replacing it with 4' HMA shoulders with milled rumble strips
on IL 9 from IL 122 to TR 108 west of Bloomington; includes 2,870 cu yd earth excavation; 2.75 acre seeding; 1,349 ft
temporary ditch checks; 4,575 Ib bituminous prime coat; 3,389 sq yd 8" HMA surface removal; 13,555 sq yd 8" HMA
shoulders; 662.5 ft steel plate beam guardrail; 7 each traffic barrier terminals; 31,954 ft shoulder rumble strips; 34,004 ft
paint pavement marking; mobilization; traffic control and protection; federally funded. (40 Working Days)

(Job No. C-95-030-12) (5-53013-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 70A21 Champaign County District 5

Section (105BR,BR-2)I

FAP Route 709 (US 136)

This project consists of B-SMART type structure repairs including thin concrete overlay and bridge joint repairs to two
mainline US 136 structures SN 010-0212 and SN 010-0214) east of Fisher; includes 183 cu yd earth excavation; 59 ton
HMA surface course; 588 sq yd 1 3/4" HMA surface removal; 30 sq yd class D patches; 8.1 cu yd concrete removal; 8.3
cu yd concrete superstructure; 1,386 sq yd bridge deck grooving; 1,090 Ib epoxy coated rebar; 96 ft preformed joint strip
seal; 1,460 sq yd HMA surface removal (deck); 1,450 sq yd bridge deck concrete overlay 2 1/2"; 1,460 sq yd 3/4' bridge
deck scarification; 71 sq yd full depth deck slab repair; 283 ft paint pavement marking; mobilization; traffic control and
protection. (70 Working Days) (Job No. C-95-007-13) (0-01621-5007)

(See the Special Provisions for the DBE Percentage)
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74. Contract No. 70A54 Champaign County District 5
Section 201RS-1,(200R)RS-2 & 200RS-3
FAP Route 808 (IL 130) Project ACF-808(41)
This project consists of resurfacing of 6.15 miles of IL 130 from south of Washington Street in Urbana to Madison Street
in Philo; includes 73,007 Ib bituminous prime coat; 4,393 ton polymerized leveling binder; 8,619 ton polymerized HMA
surface course; 600 ton incidental HMA surfacing; 90,504 gal emulsified asphalt; 69,196 sq yd 3.5" cold in place
recycling; 26,196 sq yd 1 1/2" HMA surface removal; 1,314 sq yd class D patches; 2,721 ton aggregate shoulder; 3,066
ton HMA shoulders; 39,414 ft shoulder rumble strips; 100,015 ft temporary pavement marking; 55,194 ft thermoplastic
pavement marking; 41,963 ft grooving for recessed pavement marking; 44,822 ft paint pavement marking; 779 each
raised reflective pavement markers; 470 ft detector loops; mobilization; traffic control and protection; federally funded.
(65 Working Days) (Job No. C-95-011-14) (5-53030-0000) (See the Special Provisions for the DBE Percentage)

75. Contract No. 70A75 Piatt County District 5
Section (7BR)I
FAP Route 741 (IL 105) Project ACNHPP-741(310)
This project consists of 460" of structure repairs with new HMA wearing surface, bridge joint repairs and bridge deck
repairs to two IL 105 structures (SN 074-0071 & 074-0072) north of Monticello; includes 490 sq yd 8" PCC base course
widening; 196 ton HMA surface course; 4,514 sq ft median removal; 60.6 cu yd concrete removal; 3,619 sq ft dowelled
concrete median; 20.6 cu yd concrete structures; 45.6 cu yd concrete superstructure; 3,320 Ib furnishing and erecting
structural steel; 4,570 Ib epoxy coated rebar; 96 ft preformed joint strip seal; 18 each elastomeric bearing assembly; 2,344
sq yd waterproofing membrane system; 2,493 ft modified urethane pavement marking; 875 ft 1" diameter polyethylene
unit duct; mobilization; traffic control and protection; federally funded. (70 Working Days)
(Job No. C-95-030-14) (5-53970-0100) (See the Special Provisions for the DBE Percentage)

76. Contract No. 70A84 Champaign-Douglas-Vermilion Counties District 5
Section D5 CM PATCHING 2015-3
Various Routes (VARIOUS)
This project consists of patching I-57, IL 133 Interchange and Market Street Interchange in Douglas and Champaign
Counties; I-72 in Champaign County; and |-74 in Champaign and Vermilion Counties; includes 569 sq yd class A patches;
443 sq yd class B patches; 748 each 1 1/2" dowel bars; 61 sq yd class C patches; 4,778 ft saw cuts; mobilization; traffic
control and protection. (20 Working Days) (Job No. C-95-039-14) (0-01621-5011)
(See the Special Provisions for the DBE Percentage)

77. Contract No. 72840 Pike County District 6
Section 118(B-1,B-2,B-3)
FAP Route 558 (IL 100) Project ACF-558(8)
This project consists of removing 3 structures (SN 075-0014, 075-0055, 075-2014) with precast concrete box culverts on
IL 100 in Pike County; includes 754 unit tree removal; 3,885 cu yd earth excavation; 1,460 cu yd removal and disposal of
unsuitable material; 1,030 cu yd channel excavation; 180 cu yd furnished excavation; 3.25 acre seeding; 1,780 ft
perimeter erosion barrier; 2,459 ton riprap; 227 ton HMA surface course; removal of 3 structures; 1,797 ton rock fill -
foundation; 139.2 cu yd concrete box culverts; 160 ft 10x5 precast concrete box culvert; 324 ft 10x6 precast concrete box
culvert; 306 ft 10x8 precast concrete box culvert; 4,381 ft paint pavement marking; mobilization; traffic control and
protection; federally funded. (Completion Date: August 31, 2015 Plus 30 Working Days)
(Job No. C-96-136-10) (6-64510-0100, 6-64520-0100, 6-73910-0000)
(See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

78. Contract No. 72G56 Montgomery-Sangamon Counties District 6

Section D6 BRIDGE PAINTING 2014-1

Various Routes (VARIOUS)

This project consists of cleaning and painting 7 structures in Sangamon and Montgomery Counties; includes containment
and disposal of lead paint cleaning residues from 7 bridges; cleaning and painting 7 steel bridges; mobilization; traffic
control and protection. (70 Working Days) (Job No. C-96-025-14) (0-01511-6002)

(See the Special Provisions for the DBE Percentage)
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Contract No. 72G73 Adams County District 6

Section (103Z2) N

FAP Route 745 (IL 104) Project ACHSIP-745(311)

This project consists of installing new traffic signals and ADA sidewalk improvements at the intersection of IL 104
(Broadway St.) and 10th Street in Quincy; includes 1,335 sq ft 4" PCC sidewalk; 146.5 ft combination concrete curb and
gutter; 53.4 sq ft sign panel; 529 ft thermoplastic pavement marking; 3,786 ft electric cable in conduit; 4 each luminaire,
sodium vapor; 1 each full-actuated controller and cabinet; 2,201 ft fiber optic cable in conduit; 2 each 14' traffic signal
posts; 56 ft concrete foundation; 10 each LED signal heads; mobilization; traffic control and protection; federally funded.
(30 Working Days) (Job No. C-96-044-14) (6-00270-0000) (6-00270-0100)

(See the Special Provisions for the DBE Percentage)

Contract No. 72H04 Sangamon County District 6

Section (28)TS-3

FAP Route 668 (DIRKSEN PARKWAY)  Project ACHSIP-668(7)

Traffic signal installation at Dirksen Parkway and Sam's place intersection, pedestrian signals at Dirksen Parkway at
Northfield Dr. and Bissell Rd./ Mayden Ave; includes 11 cu yds non-special waste disposal; 59 sq ft sign panel; 326 ft
preformed thermoplastic pavement marking; 1 controller; 880 ft fiber optic cable; 11,385 ft electric cable; 2 pedestrian
push-button posts; 3 steel mast arm assemblies and poles; 12 signal heads, polycarbonate, LED; 19 pedestrian signal
heads; video vehicle detection system; mobilization; traffic control and protection; federally funded. (40 Working Days)
(Job No. C-96-075-14) (6-00476-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 72H08 Sangamon County District 6

Section (110)I-2,(SP-Z)I-1

FAP Route 666 (BUS 55)

This project consists of patching and detector loop replacement on Business 55 from [-72 to Carpenter Street in
Springfield; includes 67 ton mixture for cracks, joints and flangeways; 761 sq yd pavement patching; 4,500 ft longitudinal
partial depth removal 2"; 1,898 sq yd partial depth removal; 113 ton longitudinal partial depth patching; 425 ton partial
depth patching; 585 ft detector loop; 2,500 ft paint pavement marking; mobilization; traffic control and protection.

(15 Working Days) (Job No. C-96-079-14) (0-01621-6008) (See the Special Provisions for the DBE Percentage)

Contract No. 72H09 Sangamon County District 6

Section D6 PATCHING VAR. SPFLD. 2015

Various Routes (VARIOUS)

Pavement patching at various locations and various routes in Sangamon County; includes 1,140 sq yds pavement
patches; 170 ft paint pavement marking; 400 ft longitudinal partial depth removal; 1,570 sq yds partial depth removal;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-96-080-14) (0-01621-6012)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 72H30 Various Counties District 6

Section D6 LIGHTING 2014

Various Routes (VARIOUS)

This project consists of maintenance and repair of traffic signals, flashing beacons and roadway lighting along various
routes at various locations in the western half of District 6; includes 9 each sodium vapor luminaire; 60 each HPS
lamp/non cycling; 11 each HPS transformer kit; 12 each 12" polycarbonate signal heads; 14 each 12" LED modules; 300
hour journey electrician; 60 hour apprentice electrician; 110 hour pick-up truck; 116 hour bucket truck; 20 hour service
truck; (Completion Date: June 30, 2016) (Job No. C-96-101-14) (FORMAL CONTRACTS)

(See the Special Provisions for the DBE Percentage)

Contract No. 72H32 Various Counties District 6

Section D6 LIGHTING 2014-1

Various Routes (VARIOUS)

This project consists of maintenance and repair of traffic signals, flashing beacons and roadway lighting along various
routes at various locations in the eastern half of District 6; includes 275 each HPS lamp/non cycling; 34 each HPS
transformer kit; 9 each 12' polycarbonate signal heads; 6 each 12' LED modules; 8 each HPS luminaires; 1,700 ft #6 use
wire; 8,000 ft #10 use wire; 2 each weathering steel poles; 2 each aluminum poles; 900 hour journey electrician; 40 hour
apprentice electrician; 428 hour pick-up truck; 354 hour bucket truck; 80 hour service truck; (Completion Date: June 30,
2016) (Job No. C-96-103-14) (FORMAL CONTRACTS) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING
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Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

88. Contract No. 72H37 Various Counties District 6
Section D6 BDGE PAINTING 2015-1
Various Routes (VARIOUS)
This project consists of cleaning and painting bridge beam ends on 12 structures throughout District 6; includes cleaning
and painting 12 steel bridges; 1 sum containment and disposal of lead paint cleaning residues; mobilization; traffic control
and protection. (Completion Date: October 01, 2015) (Job No. C-96-008-15) (0-01621-6013)
(See the Special Provisions for the DBE Percentage)

89. Contract No. 72H43 Logan County District 6
Section D6 WEED SPRAYING 2015
FAI Route 55 & 155 (1-55 & 155)
This project consists of applying weed control spray mixtures to colonies of teasel and thistle upon foreslopes backslopes
and medians along 1-55 and I-55 in Logan County; includes 57 gal Milstone VM; mobilization. (15 Calendar Days)
(Job No. C-96-016-15) (0-02060-6001) (See the Special Provisions for the DBE Percentage)

90. Contract No. 72H45 Hancock County District 6
Section (23)I-1
FAP Route 315 (US 136)
This project consists of 0.163 miles of resurfacing on US 136 from 0.2 miles west of CH 32 to 0.1 miles east of CH 32 in
the city of Hamilton; includes 3,000 Ib bituminous prime coat; 438 ton HMA surface course; 3,906 sq yd 2" HMS surface
removal; 3,380 ft paint pavement marking; 418 ft preformed plastic pavement marking - inlaid; mobilization; traffic control
and protection. (15 Working Days) (Job No. C-96-018-15) (0-01621-6018)
(See the Special Provisions for the DBE Percentage)

91. Contract No. 72H46 Various Counties District 6
Section D6 CABLE/GUARDRAIL 2015-1
Various Routes (VARIOUS)
On-call repair of guardrail, cable median barrier and other related work at various locations throughout the District;
includes 425 ft steel plate beam guard rail; 16 traffic barrier terminals; 250 ft chain link fence; 250 ft woven wire fence;
250 guardrail markers; 22 call-outs; repair 600 ft steel plate beam guardrail; repair 41 traffic barrier terminals; repair 700 ft
high tension cable (Gibraltar); repair 15 posts (Gibraltar); repair 3 high tension barrier terminals (Gibraltar); repair 50 post
(Nu-Cable); remove and replace 65 posts (Nu-Cable); repair 125 ft high tension cable (Nu-Cable); mobilization; traffic
control and protection. (730 Calendar Days) (Job No. C-96-019-15) (0-01621-6019)
(See the Special Provisions for the DBE Percentage)

92. Contract No. 72H47 Morgan County District 6
Section (148 BR) I-1
FAP Route 614 (IL 78)
Bridge rail repair for the structure carrying IL 78 over Mauvaisse Terre Creek (SN 069-0005) located 0.6 mile north of
Walnut St. in Jacksonville; includes 0.2 ton HMA surface course, Mix C; 1 sq yd milling; 1 sq yd waterproofing membrane
system; 6 sq ft structural repair of concrete. (15 Working Days) (Job No. C-96-020-15) (MCHD)
(See the Special Provisions for the DBE Percentage)

93. Contract No. 72H48 Adams-Hancock Counties District 6
Section D6 BRIDGE WASHING 2015
FAP Route 63 & 315 (US 24 & 136)
Cleaning of three bridges over the Mississippi River SN 001-0019 and SN 001-0068 in Quincy and SN 034-0062 near
Keokuk, IA; includes washing 3 bridges; mobilization; traffic control and protection. (Completion Date: May 22, 2015)
(Job No. C-96-021-015) (0-01621-6020) (See the Special Provisions for the DBE Percentage)

94. Contract No. 72H52 Christian County District 6
Section (2)I

FAP Route 75  (IL29) Project ACHSIP-75(159)

This project consists of upgrading shoulders, PCC sidewalks and vertical adjustment of guardrail on IL 29 SE of Velma
Road to NW of Magnolia Street in Pana; includes 1,059 unit excavating and grading shoulders; 144 ton incidental HMA
surfacing; 820 sq ft 4" PCC sidewalk; 8,137 ton aggregate wedge shoulder; 47,825 sq yd 8" HMA shoulders; 1,833 ft
vertical adjustment of guardrail; 24 each traffic barrier terminals; 106,399 ft shoulder rumble strips; mobilization; traffic
control and protection; (35 Working Days) (Job No. C-96-027-15) (0-00888-6001)

(See the Special Provisions for the DBE Percentage)
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Contract No. 74165 Moultrie County District 7

Section (142BY)BR

FAP Route 323 (US 36) Project ACNHPP-323(33)

This project consists of replacing (SN 070-0009) carrying US 36 over Drainage Ditch #4 west of Hammond; includes 310
cu yd earth excavation; 160 cu yd furnished excavation; 453 cu yd porous granular embankment; 542 sq yd HMA surface
removal; 40 ton HMA surface course; removal of existing structure; 37,580 |b rebar; 198.5 cu yd concrete box culverts;
300 ft steel plate beam guardrail; 4 each traffic barrier terminals; 1,779 ft paint pavement marking; mobilization; traffic
control and protection; federally funded. (70 Working Days) (Job No. C-97-076-06) (7-51600-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 21, 2014 (ltem 87)

Contract No. 74223 Wayne County District 7

Section (101B)B-1

FAP Route 776 (IL 242) Project ACF-776(30)

This project consists of complete replacement of SN 096-0030 carrying IL 242 over Fish Slough, 3.5 miles south of
Wayne City in Wayne County; includes 1,405 cu yd earth excavation; 1,921 cu yd furnished excavation; 654 cu yd
granular embankment; 1.1 acre seeding; 823 sq yd riprap; 362 ton HMA binder course; 159 ton HMA surface course;
1,264 sq yd 11" HMA pavement (full depth); removal of existing structure; 204 cu yd structure excavation; 67.6 cu yd
concrete structures; 210.3 cu yd structure excavation; 60,070 Ib structural steel; 56,700 Ib epoxy coated rebar; 456 ft
driving piles; 16.2 cu yd concrete box culverts; 40 ft 8' x 3' precast concrete box culverts; 250 ft steel plate beam
guardrail; 8 each traffic barrier terminal; 3,912 ft paint pavement marking; mobilization; traffic control and protection;
federally funded. (90 Working Days) (Job No. C-97-011-07) (7-78600-0100)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 74624 Macon County District 7

Section (126X)RS-2, 135RS-1

FAP Route 320 (IL 121/IL 48) Project ACNHPP-320(39)

This project consists of patching, HMA surface removal, resurfacing, ADA sidewalk upgrades, traffic signals, and bridge
repairs on IL 121/IL 48 (Pershing Road) in Decatur; includes 58 sq yd PCC base course widening 12"; 97,481 Ib
bituminous prime coat; 6,065 ton leveling binder; 9,098 ton polymerized HMA surface course; 108,312 sq yd 2 1/2" HMA
surface removal; 3,715 sq ft 5" PCC sidewalk; 3,057 sq yd class C patches; 62.5 cu yd concrete removal; 62.5 cu yd
concrete superstructure; 3,220 Ib furnishing and erecting structural steel; 12,440 Ib epoxy coated rebar; 488 sq ft
structural repair of concrete; 1,285 ft combination concrete curb and gutter; 4,715 sq ft concrete median surface removal;
4,986 sq yd concrete median surface; 47,648 ft thermoplastic pavement marking; 683 ft preformed plastic pavement
marking; 649 each raised reflective pavement markers; 296 ft underground PVC conduit; 8,171 ft electric cable in conduit;
30 each aluminum traffic signal posts; 24 each polycarbonate LED signal heads; 25 each polycarbonate LED pedestrian
signal heads; 4,969 ft detector loops; 49,192 ft grooving for recessed pavement marking; mobilization; traffic control and
protection; federally funded. (115 Working Days) (Job No. C-97-070-13) (7-50872-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 21, 2014 (Item 93)

Contract No. 74647 Cumberland County District 7

Section D7 BRIDGE REPAIRS 2015-3

FAI Route 57 (1-57)

This project consists of PCC base course widening and bridge deck repairs at SN 018-0005 & SN 018-0006 on |-57
approximately 0.7 miles south of Coles County line; includes 106 ton subbase granular material; 932 sq yd 10" PCC base
course widening; 40 cu yd concrete superstructure; 3,960 Ib furnishing and erecting structural steel; 4,920 Ib epoxy
coated rebar; 962 sq yd 2 1/2" bridge deck fly ash or GGBF slag concrete overlay; 105 sq yd deck slab repair (full depth);
208 ft preformed joint strip seal; 28 each elastomeric bearing assembly; 1,635 ft shoulder rumble strips; 2,176 ft
preformed plastic pavement marking; 2,176 ft grooving for recessed pavement marking; mobilization; traffic control and
protection. (60 Working Days) (Job No. C-97-012-14) (0-01621-7003) (See the Special Provisions for the DBE
Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 74675 Moultrie County District 7

Section D7 PATCHING 2015-1

FAP Route 770 (IL 128)

This project consists of class D patching on IL 128 from the Shelby/Moultrie County line to Dalton City; includes 3,600 sq
yd class D patches; mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-081-14) (0-01621-7002)
(See the Special Provisions for the DBE Percentage)
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Contract No. 74676 Edwards County District 7

Section D7 PATCHING 2015-2

FAP Route 116 (IL 130)

This project consists of HMA pavement patching on IL 130 from Grayville to Albion; includes 2,202 sq yd class D patches;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-082-14) (0-01621-7005)

(See the Special Provisions for the DBE Percentage)

Contract No. 74678 Fayette County District 7
Section D7 PATCHING 2015-3
FAS Route 1751/FAU 8413 (US 40)

This project consists of pavement patching and detector loops on US 40 from the Bond County line to IL 185 in Vandalia;
includes 182 sq yd class A patches 1,083 sq yd class B patches; 2,652 each 1 1/2" dowel bars; 7,742 ft saw cuts; 500 ft
detector loops; mobilization; traffic control and protection. (45 Working Days) (Job No. C-97-095-14) (0-01621-7007)

(See the Special Provisions for the DBE Percentage)

Contract No. 74680 Crawford County District 7

Section D7 HMA RESURF 2015-5

FAP Route 781 & 332 (IL33 &IL 1)

This project consists of HMA surface removal, HMA resurfacing, aggregate shoulders and pavement marking at the
intersection of IL 33 and IL 1 in Crawford County; includes 5,048 Ib bituminous prime coat; 314 ton leveling binder; 628
ton polymerized HMA surface course; 7,478 sq yd 2 1/4" HMA surface removal; 60 sq yd class D patches; 51 ton
aggregate wedge shoulder; 6,722 ft temporary pavement marking; 6,626 ft paint pavement marking; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-97-086-14) (0-01621-7009)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 21, 2014 (Item 104)

Contract No. 74681 Effingham County District 7

Section D7 PATCHING 2015-5

FAP Route 774/FAU 8363 (IL 32/33 US 40)

This project consists of 1.3 miles of pavement patching starting from W. Evergreen Avenue to just south of Grove Avenue
in Effingham; included 637.6 sq yd class B patches; 1,140 each 1 1/2" dowel bars; 3,108 ft saw cuts; 328 ft detector
loops; mobilization; traffic control and protection. (25 Working Days) (Job No. C-97-087-14) (0-01621-7010)

(See the Special Provisions for the DBE Percentage)

Contract No. 74682 Lawrence County District 7

Section D7 HMA RESURF 2015-6

FAP Route 781 (IL 33)

This project consists of pavement patching, HMA surface removal, resurfacing, concrete gutter replacement and
pavement marking on IL 33 just north of US 50 in Lawrence County; includes 80 ton HMA binder course; 123 ton HMA
surface course; 1,467 sq yd 1 1/2" HMA surface removal; 360 ft concrete gutter; 112 sq yd class D patches; 49 sq yd 2.5"
partial depth removal; 1,350 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-97-008-14) (0-01621-7011) (See the Special Provisions for the DBE Percentage)

Contract No. 74684 Moultrie County District 7

Section D7 PATCHING 2015-6

FAP Route 320 (IL 121)

This project consists of class D pavement patching from the eastern city limits of Sullivan to the Coles County line;
includes 1,114 sq yd class D patches; mobilization; traffic control and protection. (20 Working Days)

(Job No. C-97-090-14) (0-01621-7013) (See the Special Provisions for the DBE Percentage)

Contract No. 74685 Lawrence County District 7

Section D7 HMA RESURF 2015-7

FAS Route 1807 (BUS US 50)

Resurfacing on Bus US 50 from west of 990 N to the US 50 ramp in Lawrence County; includes 498 tons HMA surface
course, Mix C; 327 sq yds class D patching; 126 tons aggregate wedge shoulder; 4,403 ft paint pavement marking; 5,722
sq yds milling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-97-091-14) (0-01621-7014)

(See the Special Provisions for the DBE Percentage)

Contract No. 74686 Macon County District 7

Section D7 PATCHING 2015-7

FAP Route 323 (US 36)

This project consists of patching and loop detector replacement at the Martin Luther King Jr. and US 36 intersection in
Decatur; includes 224 sq yd class C patches; 128 ft preformed plastic pavement marking; 128 ft grooving for recessed
pavement marking; 165 ft detector loop; mobilization; traffic control and protection. (20 Working Days)

(Job No. C-97-092-14) (0-01621-7015) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING
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WITHDRAWN FROM THE LETTING
WITHDRAWN FROM THE LETTING
DELETED FROM THE LETTING

Contract No. 74706 Shelby County District 7

Section D7 PAVT PRSV 2015-1

FAP Route 766 (IL 32)

This project consists of 13 miles of cape seal on IL 32 from IL 16 to the Effingham County line; includes 195,029 sq yd
cape seal; 150,794 ft paint pavement marking; 844 each raised reflective pavement marker; mobilization; traffic control
and protection. (35 Working Days) (Job No. C-97-017-15) (7-50975-0000 & 0-02020-7001)

(See the Special Provisions for the DBE Percentage)

Contract No. 74709 Effingham County District 7

Section D7 PAVT PRSV 2015-2

FAP Route 828 (SPRING CREEK RD)

This project consists of 6 miles of bituminous surface treatment at 2 locations; Spring Creek Road south of Montrose and
Spring Creek Road south of Dietrich; includes 8,054.2 gal bituminous prime coat; 80,542.2 gal bituminous materials
(cover and seal coats); 1,006.8 ton cover coat and seal coat aggregates; 70,938 ft paint pavement marking; 394 each
raised reflective pavement marker; mobilization; traffic control and protection. (25 Working Days)

(Job No. C-97-020-15) (0-02020-7002) (See the Special Provisions for the DBE Percentage)

Contract No. 74714 Clark County District 7

Section (12-49, HB-2)BR

FAl Route 70 (1-70)

This project consists of bridge repairs to SN 012-0048 carrying IL 49 over I-70; includes 35 cu yd concrete removal;
20,550 Ib structural steel removal; 49.4 sq ft structural repair of concrete (depth equal to or less than 5"; 5.3 cu yd
concrete structures; 29.7 cu yd concrete structures; 20,550 Ib furnishing and erecting structural steel; 9,980 Ib epoxy
coated rebar; 1 each bridge washing; 73 ft paint pavement marking; mobilization; traffic control and protection.

(50 Working Days) (Job No. C-97-032-15) (7-50977-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 76G47 St Clair County District 8

Section 95-VB-1

FAP Route 103 (IL 15)

This project consists of bridge repairs and shoulder settlement corrections on SN 082-0259 carrying IL 15 over The Alton
& Southern Railway in Alorton; includes 89 ton stone dumped riprap; 1,332 sq yd 9" HMA base course; 18 ton
polymerized HMA surface course; 407 sq ft median removal; 50.9 cu yd concrete removal; 31.9 cu yd concrete structures;
18.1 cu yd concrete superstructure; 6,680 Ib structural steel removal; 8,340 Ib furnishing and erecting structural steel; 1 1
sum containment and disposal of non-lead paint cleaning residues; 1 1 sum cleaning and painting structural steel; 4,010
Ib epoxy coated rebar; 177 ft preformed joint strip seal; 290 sq ft 4" concrete median surface; 1,275 ft remove and re-erect
rail element of existing guardrail; 1,271 ft HMA shoulder curb; 2,732 ft epoxy pavement marking; 64 sq yd 9" class A
patches; mobilization; traffic control and protection. (55 Working Days) (Job No. C-98-049-13) (0-01621-8001)

(See the Special Provisions for the DBE Percentage)

Contract No. 76H27 Clinton County District 8

Section 14-14HB-2

FAP Route 327 (US 50)

This project consists of bridge rehab (SN 014-0066 & 014-0067) on US 50 over CH 11 (Walnut Street) at Breese;
includes 234 ton HMA surface course; 54 sq yd class A patches; 34 ton aggregate wedge shoulder; 17 cu yd concrete
removal; 18.8 cu yd concrete superstructure; 2,240 Ib epoxy coated rebar; 20 sq yd deck slab repair (partial); 172 ft
preformed joint strip seal; 1,358 sq yd waterproofing membrane system; 2,454 sq ft bridge deck concrete sealer; 5,994 ft
thermoplastic pavement marking; mobilization; traffic control and protection. (40 Working Days)

(Job No. C-98-054-14) (0-01621-8004) (See the Special Provisions for the DBE Percentage)

Contract No. 76H28 Greene County District 8

Section 51B-2

FAS Route 733 (US 67)

This project consists of bridge repairs to SN 031-0029 carrying US 67 over Seminary Creek just south of White Hall;
includes 118 cu yd earth excavation; 85 ton HMA surface course; 677 sq yd 10 1/2" HMA shoulders; 25 ton HMA
shoulders; 4 sq yd depth deck slab repair (full depth); 75 sq yd deckslab repair (partial); 35.4 cu yd concrete removal;
39.1 cu yd concrete superstructure; 5,180 Ib epoxy coated rebar; 90 ft preformed joint strip seal; 646 sq yd waterproofing
membrane system; 1,694 sq ft bridge deck concrete sealer; 1,997 ft thermoplastic pavement marking; mobilization; traffic
control and protection. (60 Working Days) (Job No. C-98-055-14) (0-01621-8003)

(See the Special Provisions for the DBE Percentage)
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120. Contract No. 76H31 Monroe County District 8
Section 68R-1-2-1
FAP Route 312 (IL 3)
This project consists of microsurfacing and patching on IL 3 from Halifax to just north of N. Market Street in Waterloo;
includes 2,000 ft micro-surfacing rut filling; 938 sq yd partial depth removal; 131.5 ton partial depth patching; 45,065 sq yd
micro-surfacing, single pass; 28,102 ft thermoplastic pavement marking; 311 each raised reflective pavement marker;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-98-058-14) (0-01621-8006)
(See the Special Provisions for the DBE Percentage)

121. Contract No. 76H32 Marion County District 8
Section 61-(2,3,3-1,4,5,5-1,6)-1
FAIl Route 57 (1-57)
This project consists of 18.48 miles of crack sealing on I-57 from south of US 50 to the Fayette County line; includes
579,833 ft crack routing (pavement); 191,345 Ib crack filling; mobilization; traffic control and protection. (40 Working Days)
(Job No. C-98-059-14) (0-01621-8008) (See the Special Provisions for the DBE Percentage)

122. Contract No. 76H33 Clinton County District 8
Section 15-1
FAP Route 690 (IL 160)
This project consists of concrete patching on IL 160 from 0.1 miles north of Commerce Drive to 4th Street in Trenton;
includes 786 sq yd class B patches; 1,430 each 1 1/2" dowel bars; 3,812 ft saw cuts; 40 each 3/4" tie bars; 13,067 ft paint
pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No. C-98-060-14) (0-01621-8009)
(See the Special Provisions for the DBE Percentage)

123. Contract No. 76H35 Madison County District 8
Section 60-12RS
FAP Route 310 (IL 255)
This project consists of 3.75 miles of micro-surfacing along IL 255 from IL 143 to IL 140; includes 25,000 ft fiber-modified
asphalt crack sealing; 1,423 ft 2" longitudinal partial depth removal; 35.4 ton partial depth patching; 155,188 sq yd micro-
surfacing, single pass, type Il mixture; 118,960 ft temporary pavement marking; 118,960 ft thermoplastic pavement
marking; 5,031 ft paint pavement marking; 1,336 each raised reflective pavement markers; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-98-062-14) (0-02020-8001)
(See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

124. Contract No. 76H36 Madison County District 8
Section 125-1HB-P, 1-HB-P
FAP Route 789/CH 1A (IL 143/OLD ALTON RD)
This project consists of bridge painting on IL 143 (SN 060-0191 and 060-0192) and Old Alton Edwardsville Road (SN
060-0160) over University Drive; includes containment and disposal of lead paint cleaning residues from 3 bridges;
cleaning and painting of 3 steel bridges; mobilization; traffic control and protection. (30 Working Days)
(Job No. C-98-063-14) (0-01511-8001) (See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

125. Contract No. 76H37 Madison County District 8

Section 132-4B-P, 406-B-1-P

FAP Route 785/2 (IL 111/140/143)

This project consists of bridge painting on IL 111/IL 140 over Wood River Creek (SN 060-0187, 0190) and IL 143 over
Low Water Dam (SN 060-0200); includes containment and disposal of lead pain cleaning residues from 3 steel bridges;
cleaning and painting 3 steel bridges; mobilization; traffic control and protection. (55 Working Days)

(Job No. C-98-064-14) (0-01511-8003) (See the Special Provisions for the DBE Percentage)
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Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

126. Contract No. 76H38 Madison-St Clair Counties District 8
Section 60-6BR-P, 125-BR-2-P
FAI Route 55/70 & FAP 805 (I-55/70 & IL 161)
This project consists of bridge painting on |-55/70 over Canteen Creek (SN 060-0010) and IL 161 over Silver Creek (SN
082-0095); includes containment and disposal of lead paint cleaning residues from 3 steel bridges; cleaning and painting
3 steel bridges; mobilization; traffic control and protection. (60 Working Days) (Job No. C-98-065-14) (0-01511-8002)
(See the Special Provisions for the DBE Percentage)

127. Contract No. 76H44 Clinton County District 8
Section 14-1HB-2-HDF
FAl Route 64 (1-64)
This project consists of repairing the curtain wall at SN 014-0039 on 1-64 approximately 1 mile west of Damiansville;
includes 6.2 cu yd concrete removal; 7.5 cu yd structure excavation; 6.2 cu yd concrete structures; 460 Ib epoxy coated
rebar; mobilization; traffic control and protection. (15 Working Days) (Job No. C-98-073-14) (MCHD)
(See the Special Provisions for the DBE Percentage)

128. Contract No. 76H67 Various Counties District 8
Section DIST. 8 STC 2015-1
Various Routes (VARIOUS) Project ACHSIP-000V(13)
This project consists of installing, maintaining and removing Smart Traffic Control Monitoring on a call out basis; includes
210 cal day changeable message sign; 15 each call out; 210 cal day smart traffic control monitoring; federally funded.
(Compiletion Date: March 9, 2018) (Job No. C-98-020-15) (0-00888-8002)
(See the Special Provisions for the DBE Percentage)

129. Contract No. 78186 Pulaski County District 9
Section 122RS-3, 120RS-5, 17RS-2
FAP Route 726 (IL 37) Project ACF-726(65)
This project consists of 4.1 miles of bituminous resurfacing and patching on IL 37 from the wye west of Mounds City to
Mounds Road; includes 2,905 ton leveling binder; 5,810 ton HMA surface course; 31,127 Ib bituminous prime coat; 199
ton aggregate prime coat; 4,802 ton material transfer device; 66,342 sq yd 2 1/2" HMA surface removal; 2,465 sq yd class
B patches; 16,170 ft short term pavement marking; 57,168 ft paint pavement marking; 265 each raised reflective
pavement markers; mobilization; traffic control and protection; federally funded. (45 Working Days)
(Job No. C-99-043-10) (9-00276-0200) (See the Special Provisions for the DBE Percentage)

130. Contract No. 78263 Hardin County District 9
Section 115B-1
FAP Route 782 (IL1)  Project ACF-782(13)
This project consists of a complete structure replacement of SN 035-0002 carrying IL 1 over Rock Creek approximately
3.3 miles south of the Gallatin County line; includes 81 cu yd earth excavation; 2,100 cu yd channel excavation; 1,534 sq
yd rip rap; 97 ton HMA surface course; 303 sq yd 8" HMA shoulders; remove existing structure; 186 cu yd structure
excavation; 180 cu yd cofferdam excavation; 2 each cofferdams; 314.1 cu yd concrete structure; 289.6 cu yd concrete
superstructure; structural steel; 94,960 |b epoxy coated rebar; 308 ft driving steel piles; 300 ft steel plate beam guardrail;
8 each ftraffic barrier terminals; 2,341 ft paint pavement marking; mobilization; traffic control and protection; federally
funded. (130 Working Days) (Job No. C-99-051-11) (9-97290-0000) (See the Special Provisions for the DBE Percentage)

131. Contract No. 78286 Union-Johnson Counties District 9

Section (91-3,91-1,44-1-1,44-1)RS-2

FAI Route 57 (I-57)  Project ACNHPP-5-7(314)

This project consists of placing 9.75" PCC unbonded overlay on 1-57 from the Williamson County line to 4 miles south of
IL 146; includes 155 unit tree removal; 10,477 cu yd earth excavation; 33,645 cu yd borrow excavation; 57 acre seeding;
31,180 ft perimeter erosion barrier; 8,646 sq yd riprap; 29,849 sq yd 12" subbase granular material; 122,421 Ib bituminous
prime coat; 18,872 to leveling binder; 258,169 sq yd 9 3/4" jointed PCC pavement; 258,169 sq yd 1 1/4" HMA surface
removal; 3,183 sq yd class C patches; 17,416 ft saw cuts; 16,795 ton aggregate shoulders; 165,686 sq yd 9 3/4" PCC
shoulders; 2,842 ft pipe culverts; 13,912 ft pipe underdrains; 44,549 ft steel plate beam guardrail; 209 each traffic barrier
terminals; 6,055 each remove and re-erect steel plate beam guardrail; 208,090 ft shoulder rumble strips; 461,443 ft paint
pavement marking; 250,658 ft modified urethane pavement marking; 1,396 each raised reflective pavement marking;
6,380 ft bridge deck concrete sealer; 120 sq yd deck slab repair (partial); 321 ft silicone joint sealer; mobilization; traffic
control and protection; federally funded. (Completion Date: December 01, 2016)

(Job No. C-99-012-12) (9-00392-0000 & 9-00241-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 78319 Union-Pulaski Counties District 9

Section (77-1,91-4,91-4-1,91-3)R-2

FAI Route 57 (I-57)  Project ACIM-5-7(313)

This project consists of milling, rubblizing, 11.5" HMA overlay and guardrail upgrades on [-57 3.8 miles north of the
Union/Pulaski County line to 1.2 miles south of Union/Pulaski County line; includes 2 acre seeding; 1,465 ton riprap;
64,577 sq yd rubblizing PCC pavement; 42,054 |b bituminous prime coat; 36,094 Ib polymerized bituminous prime coat;
29,734 ton HMA base course; 9,642 ton polymerized HMA binder; 8,763 ton polymerized HMA surface course; 88,384 sq
yd HMA surface removal; 454 sq yd class B patches; 28,954 ton HMA shoulders; 48,045 ton material transfer device;
52,536 ft pipe underdrains; 5,625 ft steel plate beam guardrail; 26 each traffic barrier terminals; 52,382 ft shoulder rumble
strips; 66,000 ft preformed plastic pavement marking; 410 each raised reflective pavement markers; mobilization; traffic
control and protection; federally funded. (Completion Date: August 15, 2015) (Job No. C-99-050-12) (9-00240-0200)

(See the Special Provisions for the DBE Percentage)

Contract No. 78366 Jackson County District 9

Section D9 PAVT PRESERVATION 2014-1

FAP Route 42  (IL 13/127)

This project consists of micro-surfacing on Il 13/127 from IL 149 to Kimmel Bridge Road near Murphysboro; includes
64,094 ft fiber-modified asphalt crack sealing; 83,188 sq yd microsurfacing; 7,493 gal bituminous prime coat; 57,697 ft
thermoplastic pavement marking; 478 each raised reflective pavement markers; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-99-037-13) (0-02020-9001) (See the Special Provisions for the DBE
Percentage)

Contract No. 78378 Hardin County District 9

Section 115B-2

FAP Route 782 (IL1)  Project ACF-782(14)

This project consists of complete structure replacement of SN 035-2000 carrying IL 1 over a tributary to Rock Creek 4
miles south of the Gallatin County line; includes 241 ton rock fill - foundation; 1,235 cu yd earth excavation; 760 cu yd
porous granular embankment; 1,054 ft perimeter erosion barrier; 353 sq yd riprap; 125 ton HMA surface course; 608 sq
yd 10" PCC pavement; removal of existing structure; 159 cu yd removal and disposal of unsuitable material for structures;
57,480 Ib epoxy coated rebar; 1,589 sq ft permanent steel sheet piling; 200 ft steel plate beam guardrail; 8 each traffic
barrier terminals; 658 ft guardrail removal; 2,263 ft paint pavement marking; mobilization; traffic control and protection;
federally funded. (100 Working Days) (Job No. C-99-050-13) (9-00212-0000)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 78391 White County District 9

Section 5B-4

FAP Route 332 (IL1)  Project ACF-332(123)

This project consists of replacing a 6' x 3.5' box culvert with a new precast concrete 6' x 4' box culvert located on IL 1 over
an unnamed creek (SN 097-7046) 0.5 miles south of Crossville; includes 192 cu yds earth excavation; 188 cu yd porous
granular embankment; 80 sq yd 10" PCC pavement; 27 sq yd 8" HMA shoulders; 610 Ib rebar; 11.3 cu yd concrete box
culverts; 82 ft 6' x 4' precast concrete box culverts; 80 ft paint pavement marking; mobilization; traffic control and
protection; federally funded. (25 Working Days) (Job No. C-99-012-14) (9-00471-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 78396 Various Counties District 9
Section D9 SAFETY 2014-2
Various Routes (VARIOUS) Project ACHSIP-000S(994)

This project consists of safety improvements at 8 locations throughout District 9 including HMA shoulders, shoulder
rumble strips, removal and replacement of guardrail and chevron warning signs; includes 16,400 sq yd high friction
surface treatment; 18,379 Ib bituminous prime coat; 782 unit excavating and grading existing shoulders; 30 ton riprap;
4,321 Ib crack filling; 27,244 sq yd 8" HMA shoulders; 412.5 ft steel plate beam guardrail; 12 each traffic barrier terminals;
99,233 ft shoulder rumble strips; 528 sq ft sign panel; 2,464 ft metal post; 13,609 ft paint pavement marking; mobilization;
traffic control and protection; federally funded. (40 Working Days) (Job No. C-99-020-14) (9-02200-2430)

(See the Special Provisions for the DBE Percentage)
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138. Contract No. 78411 Union County District 9
Section 11B-3
FAS Route 1911 (OLD US 51) Project ACRS-1911(107)
This project consists of replacing the existing 12'x8' box culvert with a new precast concrete 12'x8' box culvert (SN 091-
7059) carrying Old US 51 over a ditch 0.2 miles south of Toledo Cemetery Road, north of Cobden; includes 145 unit tree
removal; 85 cu yd earth excavation; 32 cu yd channel excavation; 531 cu yd furnished excavation; 259 cu yd porous
granular embankment; 770 ft perimeter erosion barrier; 122 sq yd 10" PCC pavement; 560 sq yd 8" HMA shoulders; 71.4
cu yd concrete removal; 1,590 Ib epoxy coated rebar; 46.7 ft precast concrete box culvert 12'x8'"; 258 ft steel plate beam
guardrail; 4 each traffic barrier terminals; 200 ft paint pavement marking; mobilization; traffic control and protection;
federally funded. (30 Working Days) (Job No. C-99-037-14) (9-00422-0000)
(See the Special Provisions for the DBE Percentage)

139. Contract No. 78421 Jackson County District 9
Section D9 CM PAVEMENT REPAIR 2015-2
FAP Route 331 (IL 13)
This project consists of 0.139 miles of PCC pavement replacement at 2 locations on IL 13 in Jackson County; includes
2,275 sq yd 10" jointed PCC pavement; 2,275 sq yd pavement removal; 64 sq yd class C patches; 1,579 ft modified
urethane pavement marking; 1,579 ft grooving for recessed pavement marking; 45 each raised reflective pavement
markers; 350 ft detector loop; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-99-049-14) (0-01621-9014, 9015) (See the Special Provisions for the DBE Percentage)

140. Contract No. 78424 Williamson County District 9
Section D9 CM BRIDGE REPAIR 2015-1
FAI Route 24 (1-24)
This project consists of bridge repairs to (SN 100-0059) at the 1-24 and I-57 interchange south of Marion; includes 62 ton
polymerized HMA surface course; 1,713 Ib furnishing and erecting structural steel; 8 each elastomeric bearing assembly;
768 sq yd waterproofing membrane system; 42 sq ft structural repair of concrete (depth equal to or less than 5 inches); 5
sq yd deck slab repair (full depth); 166 sq yd deck slab repair (partial); 730 ft paint pavement marking; mobilization; traffic
control and protection. (40 Working Days) (Job No. C-99-052-14) (0-01621-9006)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 113)

141.  WITHDRAWN FROM THE LETTING

142. WITHDRAWN FROM THE LETTING

143. Contract No. 78442 Williamson County District 9
Section D9 SAFETY SHLDRS & PAVT 2015-1
FAP Route 331/873 (IL 13/149)
This project consists of pavement replacement on IL 13 at Terminal Drive and safety shoulders along IL 149 north of
Hurst; includes 56 unit excavating and grading shoulders; 3 acre seeding; 1,158 sq yd 9 1/2" jointed PCC pavement;
1,158 sq yd pavement removal; 1,463 sq yd 8" HMA shoulders; 658 ft polyurea pavement marking; 108 ft detector loop;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-99-004-15) (0-01621-9012, 0-01621-9013)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside.

144. Contract No. 78445 Various Counties District 9
Section D9 WEED SPRAY 2015-1
Various Routes (VARIOUS)
This project consists of making a complete uniform application of selective herbicide spray mixtures to the turf areas of
various routes within District 9; includes 462 gal 2,4-D Amine, Dicamba & drift control agent mixture; 462 gal Vanquish;
231 gal non-ionic surfactant; mobilization. (55 Working Days) (Job No. C-99-007-15) (Formal Contract) (0-02060-9001)
(See the Special Provisions for the DBE Percentage)

145. Contract No. 78446 Perry County District 9

Section D9 DEMOLITION 2015-1

FAP Route 42  (IL 13-127)

This project consists of demolition of 14 buildings at 4 locations in Pinckneyville from the relocation of IL 127; includes
421 cu yd porous granular backfill; 1,253 sq yd topsoil; 342 sq yd pavement removal; seal one abandoned well; 3 each
remove existing septic tank; removal of 14 buildings; removal and disposal of non-friable asbestos from 5 buildings;
mobilization. (15 Working Days) (Job No. C-99-010-15) (9-97430-1510)

(See the Special Provisions for the DBE Percentage)
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Contract No. 78448 Massac County District 9

Section (64-3B)I-7

FAI Route 24 (1-24)

This project consists of replacing expansion bearings on SN 064-0035 carrying |-24 over the Ohio River; includes 44.9 cu
yd concrete structures; 3,730 |Ib epoxy coated rebar; 20 each high load multi-rotational bearings, guided expansion;
mobilization; traffic control and protection. (Completion Date: December 23, 2015) (Job No. C-99-013-15) (9-00551-1500)
(See the Special Provisions for the DBE Percentage)

Contract No. 78450 Various Counties District 9
Section D9 SMART TRAF MONITOR 2015-1
Various Routes (VARIOUS) Project ACHSIP-000V(10)

This project consists of furnishing, installing, maintaining, removing and programming various components of an
automated Smart Traffic Monitor System on a work order basis on various routes in various counties of District 9. 1,095
working days; includes 8 cal week changeable message sign; 25 cal mo changeable message sign; 30 cal day smart
traffic monitoring system; 15 cal week smart traffic monitoring system; 20 cal mo smart traffic monitoring system; 12 cal
day smart traffic monitoring device; 6 cal week smart traffic monitoring device; 8 cal mo smart traffic monitoring device;
federally funded. (1095 Calendar Days) (Job No. C-99-015-15) (0-00888-9001)

(See the Special Provisions for the DBE Percentage)

Contract No. 87554 Iroquois County District 3
Section 11-00172-01-BR
CH 42 Project BROS-75(180)

Project consists of the removal of a single span precast concrete bridge slab superstructure on closed timber abutments
and the construction of a single span composite steel wide flange beam bridge with pile bent abutments, bituminous
surface treatment and all other incidental items to complete the work on CH 42 3.5 miles east of Gilman over Tributary to
Spring Creek; includes 1,052 cu yds earth and channel excavation; 108 cu yd furnished excavation; 48 cu yd concrete
structures; 255 ton stone riprap; 109 ton stone dumped riprap; 557 ton aggregate surface course; 914 gal bituminous
materials; 90 cu yd concrete superstructure; 87,200 Ib furnishing and erecting structural steel; 1,464 stud shear
connectors; 25,720 Ib reinforcement bars; 649 ton furnishing and driving shell piles; 146 ft pipe culverts; traffic control and
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(55 Working Days) (Job No. C-93-059-13) (3-10444-0000) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: June 13, 2014 (ltem 166)

Contract No. 87569 Kankakee County District 3
Section 13-00063-00-SW (MANTENO)
FAU Route 6512 (MAPLE STREET) Project M-5092(5)

Project consists of sidewalk removal and replacement and the resurfacing of FAU Route 6512 (Maple Street) adjacent to
Manteno Elementary School to Park Street in the Village of Manteno; includes 186 sq yd aggregate base course; 916 Ib
bituminous materials (prime coat); 171 ton HMA surface course; 1,324 sq ft PCC sidewalk; 78 sq ft detectable warnings;
146 ft combination curb and gutter removal and replacement; 104.5 ft metal posts; 841 ft thermoplastic pavement marking
line; 2,035 sq yd HMA surface removal; 1,248 sq ft sidewalk removal; federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (Completion Date: August 17, 2015)

(Job No. C-93-072-13) (3-10488-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 87576 Livingston County District 3
Section 12-00002-00-SW (CHATSWORTH)
Various Routes Project SRTS-4009(296)

Project consists of sidewalk removal and replacement at various locations throughout the Town of Chatsworth; includes
85 cu yd earth excavation; 22.5 cu yd furnish excavation; 529 sq yd topsoil furnish and place; 21.5 ton aggregate surface
course; 100 ton aggregate for temporary access; 345 sq yd PCC driveway pavement; 19,339 sq ft PCC sidewalk; 488 sq
ft detectable warnings; 345 sq yd driveway pavement removal; 19,454 sq ft sidewalk removal; 100 ft pipe culverts; traffic
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (65 Working Days) (Job No. C-93-005-15) (0-01686-3001)

(See the Special Provisions for the DBE Percentage)

Contract No. 87589 Livingston County District 3
Section 10-08125-01-BR
TR 207 Project BROS-105(59)

Project consists of the removal of the existing precast prestressed concrete deck beam bridge and replacing it with a
double 12.5' x 9' reinforced concrete box culvert, reconstructing two lanes of HMA roadway and all other incidental items
to complete the work on TR 207, 1.5 miles north of Weston over Hickory Creek; includes 230 cu yd earth excavation; 580
ton porous granular embankment; 600 Ib temporary erosion control seeding; 272 sq yd stone riprap; 417 ton aggregate
base course; 1,443 Ib bituminous materials (prime coat); 73 ton HMA binder course; 48 ton HMA surface course; 31,060
Ib reinforcement bars; 188.4 cu yd concrete box culverts; 1,010 sq ft permanent steel sheet piling; 1,080 sq ft temporary
sheet piling; 205 ton rock fill; traffic control and protection; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (45 Working Days) (Job No. C-93-079-14) (3-10424-000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 87609 Bureau County District 3

Section 14-00246-00-RS

FAS Route 1230 (CH 27) Project RS-1230(12)

This project consists of 4.38 miles of resurfacing with HMA surface course, leveling binder and aggregate on shoulders on
CH 27 from US 34 to US 6; includes 97 ton aggregate surface course, Type B; 30,512 |b bituminous materials (prime
coat); 1,927 ton leveling binder (machine method), N30; 1,626 ton HMA surface course, Mix "C", N30; 115 ton incidental
HMA surfacing; 2,284 ton aggregate shoulders, Type B; 2,116 ton bituminous hot mix sand seal coat; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds) (15 Working Days)

(Job No. C-93-036-15) (3-10531-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 89380 Peoria County District 4
Section 05-00036-00-FP  (CHILLICOTHE)
FAU Route 6550 (WALNUT STREET) Project M-5077(7)

Project consists of bituminous surface removal, HMA paving, storm sewer construction, sidewalk removal, PCC sidewalk,
PCC driveway and all other incidental items to complete to work on FAU Route 6550 (Walnut Street) from Santa Fe
Avenue to 4th Street in the City of Chillicothe; includes 510 cu yd trench backfill; 1,805 sq yd topsoil furnish and place;
3,800 Ib polymerized bituminous materials (prime coat); 534 ton polymerized HMA surface course; 7,205 sq ft PCC
sidewalk; 4,734 sq yd HMA surface removal; 5,308 sq ft sidewalk removal; 363 sq yd class D patches; 817 sq yd
aggregate shoulders; 999 ft storm sewers, Class A; 12 inlets; 287 ft combination concrete curb and gutter; 369 ft modified
urethane pavement marking line; 373 sq yd aggregate surface course; 548 ft storm sewers, type 2; traffic control and
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(50 Working Days) (Job No. C-94-096-05) (4-10092-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 89659 Marshall County District 4
Section 14-01119-00-BR
TR87 A Project BROS-123(27)

This project consists of the removal of the existing bridge and construction of a single span PPC deck beam bridge along
TR 87A, 1.5 miles west of Toluca over the North Branch of Crow Creek; includes 496 cu yd channel excavation; 203 ton
stone riprap; 261 ton aggregate surface course, Type B; 1 removal of existing structure; 23 cu yd concrete structures; 3.5
cu yd concrete encasement; 1,632 sq ft PPC deck beams (27" depth); 3,040 Ib reinforcement bars, epoxy coated; 360 ft
furnishing steel piles HP 10X42; 136 ft steel railing; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (30 Working Days) (Job No. C-94-045-14) (4-10528-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 89668 Fulton County District 4
Section 14-00904-02-PP
Various Routes Project RS-57(40)

Pavement preservation consisting of seal coating approximately 13.5 miles of Various Counties highways; includes
48,751 gal bituminous materials (cover and seal coats); 2,002 ton seal coat aggregate; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion
Date: August 12, 2015) (Job No. C-94-056-14) (4-10511-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 91502 McLean County District 5
Section 11-00001-02-BT
ROUTE 66 TRAIL Project TE-D5(109)

This project consists of the construction of a pedestrian path with an aggregate base course and HMA surface, sidewalks,
culvert extensions and pavement markings from the intersection of Shelbourne Drive and Towands Avenue in North
Normal to north of CH 29 in Towands; includes 8,215 cu yd earth excavation; 23,875 sq yd sub-base granular material,
Type B 8"; 59,578 Ib bituminous materials (prime coat); 2,257 ton HMA surface course, Mix "C", N50; 120 sq yd PCC
driveway pavement, 8"; 674 sq ft PCC sidewalk 4"; 5,150 sq yd HMA surface removal, 3"; 10,098 sq yd aggregate
shoulders, Type B 6"; 65 ft precast concrete box culverts; 98 ft pipe culverts; 3,206 ft thermoplastic pavement marking;
1,127 ft underground conduit, PVC; 3,819.5 ft electric cable in conduit; 6 signal head, LED, 1-FACE; 10 traffic signal
posts; 1 steel combination mast arm assembly and pole; 8 pedestrian push-buttons; federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (115 Working Days)

(Job No. C-95-342-13) (0-01725-5005) (See the Special Provisions for the DBE Percentage)

Contract No. 93629 Logan County District 6

Section 11-00038-05-RS

FAS Route 561 (CH9) Project RS-561(103)

This project consists of 2.23 miles of HMA milling and resurfacing, aggregate shoulders, removal and replacement of
guardrail and pavement markings on CH 9 from the South City limits of Lincoln to Chesterville Road; includes 332 ton
aggregate surface course, Type B; 21,374 Ib bituminous materials (prime coat); 1,646 ton leveling binder (machine
method), N50; 2,788 ton HMA surface course, Mix "C", N50; 3,028 ton aggregate shoulders, Type B; 300 ft guardrail
removal; 50 ft steel plate beam guardrail, Type A 6' posts; 38,095 ft paint pavement markings - Line 4"; 31,474 sq yd
HMA surface removal; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (40 Working Days) (Job No. C-96-226-11) (6-10503-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 95749 Coles County District 7

Section 11-00150-00-RS

FAS Route 661 (CH 20) Project RS-661(105)

Project consists of profile milling, HMA level binder and surface course, aggregate shoulders and all other incidental items
to complete the work on FAS Route (CH 20) from Hill Road to the City of Mattoon north corporate limits; includes 1,122 Ib
bituminous materials (prime coat); 3,326 ton leveling binder (machine method); 1,286.5 sq yd HMA surface removal, butt
joint; 10,152 ton HMA surface course; 439.5 ton incidental HMA surfacing; 22,603 sq yd HMA surface removal; 10,725 ft
short term pavement marking; 96,830 ft paint pavement marking line; 79,173 sq yd HMA surface removal, variable depth;
66,430 ft aggregate shoulders special; traffic control and protection; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (30 Working Days) (Job No. C-97-037-014) (7-10658-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 97537 Madison County District 8

Section 10-00016-00-PV  (MARYVILLE)

FAU Route 9119 (EAST MAIN STREET)  Project M-5011(331)

This project consists of roadway reconstruction including PCC pavement, curb & gutter, sidewalk, driveways, storm
sewers and pavement markings on East Main Street from Lange Avenue to East of Parkview Street in the Village of
Maryville; includes 154 tree removal; 3,133 cu yd earth excavation; 5,742 sq yd processing modified soil 12"; 5,774 sq yd
subbase granular materials, Type A; 376 sq yd aggregate base course, Type A 8"; 42 ton HMA binder course, IL-
19.0,N70; 47 ton HMA surface course; 4,538 sq yd PCC pavement 8" (jointed); 879 sq yd PCC driveway pavement; 7,005
sq ft PCC sidewalk 4"; 632 sq yd driveway pavement removal; 592 sq ft sidewalk removal; 1,906 ft storm sewers, Class
A; 3,026 ft combination concrete curb and gutter, Type B-6.24; 4,253 ft preformed plastic pavement markings; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date:
October 31, 2015) (Job No. C-98-326-11) (8-10436-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 97579 Madison County District 8

Section 13-00026-01-WR (BETHALTO)

FAU Route 8959 (CENTRAL STREET) Project CMM-5011(405)

This project consists of the reconstruction of three intersections including pavement widening, pavement removal and
replacement, curb and gutter, sidewalk, driveways and storm sewers on Central Street from North Prairie Street to Vine
Street, Oak Street to North Prairie Street and 2nd Street to Corbin Street in the Village of Bethalto; includes 2,360 cu yd
earth excavation; 4,645 sq yd subbase granular material, Type A 12"; 886 sq yd PCC base course widening 8"; 2,692 Ib
bituminous materials (prime coat); 652 ton HMA binder course, 1L-19.0,N70; 670 ton HMA surface course, Mix "D",N70;
372 sq yd PCC pavement 8"; 565 sq yd PCC driveway pavement; 7,183 sq ft PCC sidewalk 4"; 3,734 sq yd pavement
removal; 744 sq yd driveway pavement removal; 4,857 sq ft sidewalk removal; 103 sq yd patching; 1,020 ft storm sewers;
1,988 ft combination concrete curb and gutter, Type B-6.24; 5,786 ft thermoplastic pavement markings; 257 sq ft
segmental concrete block wall; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds) (50 Working Days) (Job No. C-98-302-14) (8-11015-0004)

(See the Special Provisions for the DBE Percentage)

Contract No. 97581 Clinton County District 8

Section 08-00092-00-RS

FAS Route 782 (KEYESPORT ROAD) Project RS-782(119)

This project consists of 2.33 miles of resurfacing with HMA leveling binder and HMA surface course on Keyesport Road
from IL 127 to Hopewell Road; includes 19,000 Ib bituminous materials (prime coat); 1,184 ton leveling binder (machine
method), N70; 2,480 ton HMA surface course, Mix "C", N70; 102 ton incidental HMA surfacing; 1,882 sq yd HMA surface
removal; 632 ton aggregate wedge shoulder, Type B; 33,252 ft paint pavement markings - Line 4"; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)

(Job No. C-98-324-09) (8-10343-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 46313 Various Counties District 2

Section D2 GRDRL DELIN MAINT ART 14-46

Various Routes (VARIOUS)

Removal and replacement of reflectorized guardrail markers, terminal markers, etc. at locations specified on individual
work orders; includes 5,485 guardrail markers; 187 terminal markers-direct applied; 42 terminal markers-post mounted;
42 terminal marker posts; mobilization. (Completion Date: December 30, 2015) (Job No. C-60-051-14) (0-00635-2001)
(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: February 28, 2014 (ltem 113)

Contract No. 46339 McLean-Piatt Counties District 5

Section D-5 OVD SIN STR REPL 2015-12

Various Routes (VARIOUS)

This project consists of repairing or replacing damaged or deteriorated overhead sign structure components at various
locations in District 5; includes 501.50 sq ft sign panel; 527.75 sq ft sign panel removal; 1,085 Ib structural steel sign
support; 93 ft overhead sign structure; 30.5 cu yd drilled shaft concrete foundation; mobilization; traffic control and
protection. (Completion Date: October 31, 2015) (Job No. C-60-012-15) (0-01885-5001)

(See the Special Provisions for the DBE Percentage)
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WITHDRAWN FROM THE LETTING

Contract No. 46359 Various Counties District 7

Section D7 GRDRL DELIN MAINT ART 15-28

Various Routes (VARIOUS)

This project consists of replacing reflectorized guardrail markers, terminal markers and placing linear delineator panels
within the limits specified on each individual work order; includes 5,172 each guardrail markers; 1,436 each terminal
markers; 1,597 each linear delineators; mobilization; traffic control and protection. (Completion Date: December 30, 2015)
(Job No. C-60-028-15) (0-00635-7001) (See the Special Provisions for the DBE Percentage)

Contract No. 60B42 DuPage County District 1

Section 32RS&N(12)

FAU Route 1321 (IL 19)

1.95 miles of resurfacing, intersection improvements, widening, reconstruction and retaining walls on IL 19 (Irving Park
Rd.) at York Road in Bensenville; includes 22,931 cu yds earth excavation; 2,769 cu yds furnished excavation; 4,189 cu
yds trench backfill; 32,903 sq yds geotechnical fabric for ground stabilization; 17,414 sq yds topsoil; 8.25 acres seeding;
33,031 sq yds aggregate subgrade improvement; 4,879 tons polymerized HMA binder and surface course, Mix D; 24,567
sq yds PCC pavement (jointed); 13,368 sq ft PCC sidewalk; 30,470 sq yds milling; 2,212 sq yds patching; 275.2 cu yds
concrete; 1.145 stud shear connectors; 33,460 Ibs epoxy coated reinforcement bars; 4,144 ft storm sewers; 11,931 ft
concrete curb and gutter; 21,850 cu yds non-special waste disposal; 443 sq ft sign panel; 26,801 ft thermoplastic
pavement marking; 25,326 ft electric cable; 4 ft electric cable; 17 signal heads, LED; 121 shade trees; 67 intermediate
trees; 5,071 sq ft PCC sidewalk; 13,220 sq yds milling; 3,501 sq yds pavement grinding; 3,501 sq yds pavement grooving;
29 decorative lighting units; mobilization; traffic control and protection. (Completion Date: September 29, 2017 Plus 05
Working Days) (Job No. C-91-332-06) (1-77158-0100) (See the Special Provisions for the DBE Percentage)

Contract No. 60W73 Cook County District 1

Section 21(B&C)NRM-4-BR-1

FAU Route 1360 (FOSTER AVE)

Repairs to the structure carrying Foster Ave. over the North Shore Channel (SN 016-0251) in Chicago; includes 6,520 Ibs
structural steel; 33 elastomeric bearing assemblies; 10,780 lbs structural steel repair; jack and remove 26 existing
bearings; 1,610 sq ft structural repair of concrete; 14 temporary shoring and cribbing; temporary slab support system; 66
anchor bolts; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-366-13) (0-01621-1000)

(See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 61A81 Cook County District 1
Section 13-00271-00-TL  (EVANSTON)
Various Routes Project M-4003(238)

This project consists of traffic signal modernization, sidewalk removal and replacement, and pavement markings on
Sheridan Road at Main Street and on Forest Avenue at Dempster Street and Burnham Place; includes 50 sq ft PCC
sidewalk 5"; 50 sq ft sidewalk removal; 3,089 ft thermoplastic pavement markings; 2,427 ft underground conduit,
galvanized steel; 17,764 ft electric cable in conduit; 21 signal heads, LED; 21 traffic signal posts; 810 detector loop;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(30 Working Days) (Job No. C-91-066-14) (1-21528-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61A86 Cook County District 1
Section 08-F3000-21-BT
NORTH BRANCH TRAIL Project CMM-9003(99)

This project consists of the construction of a bike trail and the construction of two pedestrian structures, drainage
improvement and new traffic signal installation on the North Branch Trail from Devon Avenue to Foster Avenue; includes
7,587 tree removal; 10,112 cu yd removal and disposal of unsuitable material; 8,658 cu yd furnished excavation; 15,029
sq yd aggregate base course; 1,558 ton HMA surface course, Mix "D",N50; 9,892 sq ft PCC sidewalk 6"; 6,088 sq ft
sidewalk removal; 137.3 cu yd concrete removal; 1,648 cu yd structure excavation; 464.7 cu yd concrete structures;
65,927 Ib reinforcement bars, epoxy coated; 1,840 ft furnishing steel piles; 498 ft pipe culverts, Class A; 3,395 ft
thermoplastic pavement markings; 13,319 ft paint pavement markings; 495 ft underground conduit, PVC, 3" diameter; 766
ft electric cable in conduit; 371 ft combination concrete curb and gutter removal and replacement; 1,765 sq ft segmental
concrete block wall; 213 ton base course aggregate; 150 trees; 16,800 sq ft pedestrian truss superstructure; 2,340 sq ft
staining concrete structures; 7,875 sq ft permanent steel sheet piling; 4 pedestrian signal heads, 1-FACE, bracket
mounted with countdown timer; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (90 Working Days) (Job No. C-91-047-09) (1-11015-0051)

(See the Special Provisions for the DBE Percentage)
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Contract No. 61A97 Cook County District 1

Section 13-00205-00-FP  (ARLINGTON HEIGHTS)

FAU Route 2644 & FAU 1272 (WALNUT AVE. & NICHOLS RD.) Project M-4003(349)

This project consists of earth excavation, pavement removal, combination concrete curb and gutter removal and
replacement, sidewalk and driveway removal and replacement, HMA binder and surface course and pavement markings
on Walnut Avenue from Thomas Street to Oakton Street and on Nichols Road from Kennicott Avenue to Arlington Heights
Road in the Village of Arlington Heights; includes 2,121 cu yd earth excavation; 1,032 cu yd aggregate subgrade
improvement; 42,119 sq yd subbase granular material, Type B; 6,277 ton HMA binder course, IL-19.0, N50; 2,283 ton
HMA surface course, Mix "D", N50; 2,266 sq yd PCC driveway pavement, 6"; 18,075 sq ft PCC sidewalks; 20,378 sq yd
pavement removal; 2,266 sq yd driveway pavement removal; 18,150 sq ft sidewalk removal; 223 ft thermoplastic
pavement markings-Line 12"; 10,570 ft combination concrete curb and gutter; federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (Completion Date: September 25, 2015 Plus 10 Working
Days) (Job No. C-91-366-14) (1-21595-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61A98 Cook County District 1

Section 13-00294-00-BT (SKOKIE)

FAU Route 1329 (MAIN STREET) Project CMM-4003(451)

Project consists of placing pavement markings, installing signage, installing bike racks, HMA surface removal HMA level
binder and surface placement, Class D pavement patches, erosion and sediment control and all other incidental items to
complete the work on FAU Route 1329 (Main Street) from Lincoln Avenue to McCormick Boulevard in the Village of
Skokie; includes 1,519 Ib bituminous materials (prime coat); 65 ton leveling binder (machine method); 129 ton HMA
surface course; 1,534 sq yd HMA surface removal; 1,224 sq yd Class D patches; 658 sq ft sign panel; 100 remove sign
panel assemblies; 1,538 ft metal post; 49,498 ft thermoplastic pavement marking line; 6,608 sq ft preformed thermoplastic
pavement marking-letters and symbols; 192 ft detector loop replacement; 11,545 sq ft pavement marking (special); 16
bicycle racks; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (30 Working Days) (Job No. C-91-178-15) (1-11015-0069)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B00 Cook County District 1

Section 12-00063-00-RS (GLENCOE)

FAU Route 2744 (GREEN BAY ROAD) Project M-4003(163)

This project consists of 1.63 miles of resurfacing with HMA asphalt binder and surface courses, sidewalk removal and
replacement and pavement markings on Green Bay Road from Park Avenue to Lake Cook Road in the Village of
Glencoe; includes 29,792 Ib bituminous materials (prime coat); 4,707 ton HMA binder course, IL-19.0, N70; 3,138 ton
HMA surface course, Mix "D", N70; 865 sq ft PCC sidewalks; 37,190 sq yd HMA surface removal, 3 3/4"; 865 sq ft
sidewalk removal; 2,300 sq yd class D patches; 1,528 ft combination curb and gutter; 22,745 ft thermoplastic pavement
markings; 514 raised reflective pavement markers; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (Completion Date: July 16, 2015 Plus 10 Working Days)

(Job No. C-91-220-13) (1-21364-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B02 Cook County District 1
Section 12-00107-00-SP  (MORTON GROVE)
LAKE STREET Project SRTS-4009(290)

This project consists of sidewalk and driveway removal and replacement, combination concrete curb and gutter removal
and replacement, pavement patching and pavement markings on Lake Street from Park View School to Austin Avenue in
the Village of Morton Grove; includes 59 sq yd PCC driveway pavement; 6,538 sq ft PCC sidewalk 5"; 141 sq yd driveway
pavement removal; 6,015 sq ft sidewalk removal; 103 sq yd Class D patches, Type Il, 9"; 626 ft thermoplastic pavement
markings; 62 sq yd HMA driveway pavement 3"; 463 ft combination concrete curb and gutter removal and replacement;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(Completion Date: May 13, 2015 Plus 05 Working Days) (Job No. C-91-360-14) (0-01686-1010)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B03 Cook County District 1
Section 14-00300-00-SW (SKOKIE)
FAU Route 1332 (EAST OAKTON STREET) Project TE-D1(983)

This project consists of the removal and replacement of sidewalks, street lighting, construction of a brick sidewalk and
landscaping on East Oakton Street from Lowell Avenue to Hamlin Avenue in the Village of Skokie; includes 461 tree
removal; 3,990 sq yd topsoil furnish and place, 4"; 1,784 sq yd subbase granular material, Type B; 6,197 sq yd aggregate
base course, Type B 4"; 954 sq yd driveway pavement removal; 51,641 sq ft sidewalk removal; 1,338 ft combination
concrete curb and gutter, Type B-6.12 (abutting existing pavement); 2,422 ft underground conduit, galvanized steel, 3"
diameter; 40 ft electric cable in conduit, 600V (SLP-Type Use) 3-1/C No. 3/0; 41 removal of lighting units, no salvage; 87
trees; 28 ornamental light units, complete; 1,040 sq yd PCC driveway pavement; 55,603 sq ft PCC sidewalk 5", special;
6,627 sq ft brick paver sidewalk; 32 ornamental street lighting unit-single teardrop fixture; 7,543 ft unit duct, 600V,
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(75 Working Days) (Job No. C-91-050-15) (0-01725-1038) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING
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177. Contract No. 62A35 Various Counties District 1
Section 2014-0871
Various Routes (VARIOUS) Project ACHSIP-000V(12)
This work supplements other contracts related to construction, repairs and maintenance activities in District 1; includes
336 cal days changeable message sign; 12 call-outs; 168 cal days SMART traffic monitoring system. (Completion Date:
March 09, 2018) (Job No. C-91-150-15) (0-00888-1000) (See the Special Provisions for the DBE Percentage)

178. Contract No. 64K41 Ogle County District 2
Section D2 DECK REPAIR 2015-1
FAP Route 553 (IL 72)
Deck patching, wearing surface and expansion joint replacement on the structure (SN 071-0067) carrying IL 72 over
Dakota, Minnesota and Eastern Railroad located 1 mile west of Davis Junction; includes 93 cu yds earth excavation; 239
sq yds aggregate subgrade improvement; 3 tons HMA surface course, Mix C; 1,280 Ibs reinforcement bars; 13.8 cu yd
concrete removal; 13.8 cu yd concrete; 88 ft preformed joint seal; 20 sq yds deck slab repair; 764 sq yds bridge deck
scarification; 764 sq yds bridge deck latex concrete overlay; mobilization; traffic control and protection. (35 Working Days)
(Job No. C-92-083-14) (0-01621-2011) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside.

179. Contract No. 66E09 Kankakee County District 3
Section D3 PATCHING 2015-6
FAP Route 330 (IL 17)
Pavement patching and striping along IL 17 from Eastgate Parkway to IL 1 South, at Sun River Terrace; includes 608 sq
yds class A patches; 4,560 ft saw cuts; 128,304 ft modified urethane pavement marking; 608 sq yds patching
reinforcement; 608 sq yds pavement fabric; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-93-145-14) (0-01621-3014) (See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

180. Contract No. 66E10 Iroquois County District 3
Section (38-2HB-2)BP & (38-2HB-1)BP
TR 49A & CH 45 (2800N & 2900N)
Cleaning and painting of structural steel on the structure carrying TR 49 over I-57 (SN 038-0128) and the structure
carrying CH 45 over I-57 (SN 038-0135); includes cleaning and painting structural steel; 4,354 ft modified urethane
pavement marking; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection.
(30 Working Days) (Job No. C-93-146-14) (0-01511-3002) (See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

181. Contract No. 66E11 DeKalb County District 3
Section (116VB-1-1BR)BP
FAP Route 573 (US 30)
Cleaning and painting of structural steel on the structure carrying US 30 over the Burlington Northern and Santa Fe
Railroad (SN019-0032) located 0.5 mile east of Shabbona; includes cleaning and painting structural steel; containment
and disposal of lead paint cleaning residues; 1,206 ft modified urethane pavement marking; mobilization; traffic control
and protection. (25 Working Days) (Job No. C-93-147-14) (0-01511-3001)
(See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

182. Contract No. 66E12 Bureau County District 3

Section (06-3,078-1)MBPM-2

FAI Route 180  (I-180)

Cleaning and painting of structural steel at both abutments and concrete repairs to existing parapets on the structure
carrying 1-180 over the lllinois River (SN 078-0001) located west of Hennepin; includes cleaning and painting of structural
steel; containment and disposal of lead paint cleaning residues; 1,668 sq ft structural repair of concrete; mobilization;
traffic control and protection. (55 Working Days) (Job No. C-93-148-14) (0-01285-3001)

(See the Special Provisions for the DBE Percentage)
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183. Contract No. 70534 McLean County District 5
Section (17-RB-2)BR
FAS Route 1488 (OLD US 66) Project ACRS-1488(110)
This project consists of bridge replacement (SN 057-0003) on Old US 66 over Timber Creek 4.5 miles north of US 136;
includes 155 cu yd earth excavation; 1,310 ft perimeter erosion barrier; 2,894 sq yd riprap; 107 ton HMA surface course;
950 sq yd 1 1/2" HMA surface removal; removal of existing structure; 300 cu yd granular backfill for structures; 96 cu yd
structure excavation; 87.5 cu yd concrete structures; 307.3 cu yd concrete superstructures; 219,160 Ib structural steel;
77,290 Ib epoxy coated rebar; 473 ft steel piles 925 ft steel plate beam guardrail; 8 each traffic barrier terminal; 1,240 ft
paint pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: October 2, 2015
Plus 05 Working Days) (Job No. C-95-054-06) (5-40240-0000) (See the Special Provisions for the DBE Percentage)

184. Contract No. 70919 McLean-Vermilion Counties District 5
Section FY 2015 BRIDGE DECK SEALING
Various Routes (VARIOUS)
This project consists of sealing 72 structures in McLean and Vermilion Counties; includes 886,060 sq ft concrete sealer;
mobilization; traffic control and protection. (45 Working Days) (Job No. C-95-024-12) (5-52969-0000)
(See the Special Provisions for the DBE Percentage)

185. Contract No. 70985 Champaign County District 5
Section 113 I-1,CR
FAP Route 709 (US 136) Project ACHSIP-ACF-709(29)
This project consists of 5.3 miles of HMA shoulders, rumble strips, aggregate shoulders, box culvert replacement and
guardrail replacement on US 136 east of Rantoul to Gifford; includes 4,695 cu yd earth excavation; 2 acre seeding; 5,805
Ib bituminous prime coat; 6,837 sq yd paved shoulder removal; 107 sq yd class D patches; 15,715 sq yd 6" aggregate
shoulders; 17,677 sq yd 8" HMA shoulders; removal of existing structure; 36 ft 12' x 3' precast concrete box culvert; 941 ft
pipe culverts; 212.5 ft steel plate beam guardrail; 24 each traffic barrier terminals; 49,202 ft shoulder rumble strips; 68,028
ft paint pavement marking; mobilization; traffic control and protection; federally funded. (40 Working Days)
(Job No. C-95-032-12) (5-53015-0000, 5-53015-0100) (See the Special Provisions for the DBE Percentage)

186.  WITHDRAWN FROM THE LETTING
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

187. Contract No. 70A79 Various Counties District 5
Section D5 CM BRIDGE PAINTING 2015-1
Various Routes (VARIOUS)
This project consists of painting 7 structures at various locations in District 5; includes containment and disposal of lead
paint, cleaning residues from 7 structures; cleaning and painting 7 steel bridges; mobilization; traffic control and
protection. (60 Working Days) (Job No. C-95-034-14) (0-01621-5008)
(See the Special Provisions for the DBE Percentage)

188. Contract No. 70A83 Various Counties District 5
Section D5 WEED SPRAYING 2015-1
Various Routes (VARIOUS)
This project consists of district wide weed spraying at various locations on 1-39, |-55, |-57 and I-74 in McLean; includes
154 Ib Escort XP herbicide; 115 gal Milestone VM; mobilization. (25 Working Days)
(Job No. C-95-038-14) (0-02060-5001) (See the Special Provisions for the DBE Percentage)

189. Contract No. 72G92 Sangamon County District 6

Section (84-10-2)RS-5

FAI Route 72 (I-72)  Project ACNHPP-7-2(403)

This project consists of 3.25 miles of HMA surface removal, patching and 6" concrete overlay (experimental) on I-72 east
of Overpass Road (east of Riverton) to east of CH 16 (east of Dawson); includes 31,328.5 sq yd HMA base course;
34,218 Ib bituminous prime coat; 5,322.8 ton leveling binder; 152,080 sq yd HMA surface removal; 435.9 sq yd class A
patches; 1,892.5 ft saw cuts; 5,196 ton aggregate wedge shoulders; 68,436 ft shoulder rumble strips; 76,992 ft epoxy
pavement marking; 76,992 ft grooving for recessed pavement marking; 430 each raised reflective pavement markers;
152,080 sq yd 6" PCC overlay; 83,937.3 sq yd geotextile fabric interlayer; mobilization; traffic control and protection;
federally funded. (90 Working Days) (Job No. C-96-063-14) (6-00745-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 46360 Various Counties District 3

Section D3 GRDRL DELIN MAINT ART 15-30

Various Routes (VARIOUS)

Replacing reflectorized guardrail markers, terminal markers and placing linear delineator panels as specified on individual
work orders; includes 2,940 prismatic curb reflectors; 4,445 guardrail markers; 600 terminal markers; 830 lineal delineator
panels; mobilization; traffic control and protection. (Completion Date: December 30, 2015)

(Job No. C-60-030-13) (0-00635-3001) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 46338 Various Counties District 2

Section D 2 H-T PVMNT MRK RPR 15-11

Various Routes (VARIOUS)

Placing various types, sizes and widths of pavement marking as specified on individual work orders; includes 5,000 ft
grooving for recessed pavement marking; 375,500 ft thermoplastic pavement marking; 155,000 ft epoxy pavement
marking; 510,000 ft modified urethane pavement marking; mobilization. (Completion Date: September 30, 2016)
(Job No. C-60-011-15) (0-01581-2001) (See the Special Provisions for the DBE Percentage)

Contract No. 60W30 Cook County District 1

Section 2013-012R

FAI Route 90/94 (1-90/94) Project ACNHPP-000-V(11)

Rehabilitation and widening of the bridge carrying Taylor St. over 1-90/94 also rehabilitation of the entrance ramp NB
structure and retaining wall all located along 1-90/94 in Chicago (SN 016-1165); includes 610 cu yds earth excavation;
1,420 cu yds furnished excavation; 3,271 sq yds subbase granular material; 1,574 sq yds PCC base course; 354 ton
HMA binder and surface course, Mix D; 117 sq yds PCC pavement (jointed); 2,316 sq ft PCC sidewalk; removal of 2
existing structures; 2,810 sq yds protective shield; 2,275.9 cu yds concrete; structural steel; cleaning and painting
structural steel; 522,462 Ibs reinforcement bars; 437,770 Ibs epoxy coated reinforcement bars; 13,685 sq ft concrete
sealer; 1,222 ft concrete curb and gutter; 681 sq ft sign panel; 10,882 ft epoxy pavement marking line; 7,480 ft electric
cable; 18 signal heads, LED; 1,517 sq ft untreated timber lagging; cleaning and painting steel bridge No. 1; 1,042 sq yds
bridge deck scarification; 1,042 sq yds bridge deck concrete overlay; 6,928 cu ft drilling and setting soldier piles; 6 steel
mast arms; 18 underpass luminaires; 150 cu yds non-special waste disposal; 4,370 ft conduit attached to structure; 1,716
ft aerial cable; tone equipment; 1,504 ft television inspection of sewer; 4 crosshole sonic logging; construction vibration
monitoring; mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2016 Plus 10
Working Days) (Job No. C-91-232-13) (1-78691-0710) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING

Contract No. 60X61 Cook County District 1

Section 2013-077R

FAI Route 290  (I-290) Project ACNHPP-29-0(201)

Construction of 2 new WB expressway lanes along [-290 from Peoria St. to Racine Ave. to provide transition roadway to
the proposed Northwest Flyover along with 4 new concrete retaining walls and other associated work, located in Chicago;
includes 11,495 cu yds earth excavation; 6,465.1 cu yds trench backfill; 1.75 acres seeding; 8,696 sq yds aggregate
subgrade improvement; 6,121 sq yds PCC pavement (jointed); 6,605 sq yds stabilized subbase-HMA; 1,767 sq yds PCC
shoulders; removal of 2 existing structures; 1091.5 cu yds concrete; 2,756 stud shear connectors; 562,767 Ibs
reinforcement bars; 154,212 Ibs epoxy coated reinforcement bars; 5,791 ft storm sewers; 18,117 sq ft concrete sealer;
579.5 sq ft sign panel; 19,914 ft epoxy pavement marking; 12 luminaires; 14,068 sq ft untreated timber lagging; 9,468 ft
furnishing soldier piles; 470 sq ft noise abatement wall (ground mounted); 82,211 cu ft drilling and setting soldier piles; 5
crosshole sonic logging; 1 ATMS system integration; 2 locate tunnel, Chicago; 2 bulkhead tunnel, Chicago; 14 cal mo
maintaining ITS during construction; 5,514 ft videotaping of main drain; tone equipment; 5,719 sq ft temporary soil
retention system; mobilization; traffic control and protection; federally funded. (Completion Date: May 31, 2016 Plus 10
Working Days) (Job No. C-91-149-14) (1-78691-0640) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: January 30, 2015 (Item 5)
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Contract No. 60Y95 DuPage County District 1

Section 2013-083-R&B

FAP Route 345 (IL 390) Project ACCM-345(62)

Interchange reconstruction on IL 390 at 1-290 including new interchange ramps, flyover bridge structures, retaining walls,
lighting and other related work located in Itasca; includes 51,350 cu yds earth excavation; 19,421 cu yds removal and
disposal of unsuitable material; 114,035 cu yds furnished excavation; 17,320 cu yds aggregate subgrade improvements;
7,459 sq yds PCC pavement (jointed); 1,357 sq yds pavement removal; 3,245 sq yds PCC shoulders; 6,348 cu yds
structure excavation; 9,235.6 cu yds concrete; 731 ft precast prestressed concrete bulb T-beams; structural steel; 18,624
stud shear connectors; 1,881,315 Ibs epoxy coated reinforcement bars; 22,982 ft metal pile shells; 962.5 ft steel plate
beam guard rail; 12 traffic barrier terminals; 581 sq ft sign panel; 35,079 ft epoxy pavement marking; 30 luminaires; 30
aluminum light poles; 4,156 sq ft noise abatement wall, ground mounted; 11,615 sq ft noise abatement wall, structure
mounted; drainage system; 66,567 sq ft mechanically stabilized earth retaining wall; 8,349 sq ft temporary soil retention
system; 9.3 acres seeding; mobilization; traffic control and protection; federally funded. (Completion Date: June 30, 2017
Plus 05 Working Days) (Job No. C-91-068-15) (1-11015-0054) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: January 30, 2015 (Item 7)

Contract No. 61A95 Kane County District 1
Section 08-00133-01-BR
CH46 (WALKER ROAD) Project BROS-89(158)

Project consists of bridge removal, new bridge, approach slab construction, pavement removal and reconstruction,
placement of embankment, shoulder construction, guardrail installation, placement of pavement marking, landscaping
and all other incidental items to complete the work on CH 46 (Walker Road) over Burlington Creek; includes 21 unit tree
removal; 3,340 cu yd earth and channel excavation; 850 cu yd furnished excavation; 2,745 sq yd geotechnical fabric for
ground stabilization; 2.25 acre seeding; 8,405 sq yd erosion control blanket; 1,030 Ib temporary erosion control seeding;
820 sq yd stone riprap; 4,296 sq yd aggregate subgrade improvement; 12,143 Ib bituminous materials (prime coat); 54
ton HMA surface course; 2,796 sq yd HMA pavement (full depth); 3,125 sq yd pavement removal; 1,222 sq yd HMA
shoulders; 1 removal of existing structures; 62 cu yd concrete structures; 187 cu yd concrete superstructure; 63,350 Ib
furnishing and erecting structural steel; 1,062 stud shear connectors; 54,640 Ib reinforcement bars, epoxy coated; 500 ft
furnishing and driving metal shell piles; 24 anchor bolts; 96 ft pipe culverts; 752 ft pipe underdrains; 562.5 ft steel plate
beam guardrail; 8 traffic barrier terminals; 802 ft guardrail removal; 2,813 ft modified urethane pavement marking line;
traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (Completion Date: 106 Calendar Days Plus 05 Working Days)

(Job No. C-91-272-09) (1-20504-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B10 Will County District 1

Section 14-00046-00-FP  (CREST HILL)

FAU Route 295 (THEODORE STREET) Project M-4003(416)

This project consists of pavement removal and replacement with HMA binder and surface courses, aggregate base, curb
and gutter, sidewalk removal and replacement and pavement markings on Theodore Street from Gayland Avenue to IL 7
in the City of Crest Hill; includes 1,300 cu yd earth excavation; 11,700 sq yd aggregate subgrade improvement, 12";
35,000 Ib bituminous materials (prime coat); 4,040 ton HMA binder HMA binder course, 1L-19.0, N70; 1,350 ton HMA
surface course, Mix "D", N70; 11,700 sq yd pavement removal; 700 sq ft sidewalk removal; 3,455 ft thermoplastic
pavement markings; 700 sq ft PCC sidewalk 5", special; 450 ft combination concrete curb and gutter, Type B-6.12
(special); federally funded; (A Special Provision for this contract requires insurance that names additional insureds) (40
Working Days) (Job No. C-91-115-15) (1-21596-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B12 Cook County District 1

Section 13-00050-00-SW (PALOS HEIGHTS)

FAP Route 348 (IL 43) Project M-4003(142)

This project consists of the installation of sidewalks, traffic signal improvements, combination curb and gutter and
pavement markings on 1L43 from 127th Street to 126th Street; IL43 from 122nd Street and on 127th Street from Palos
Avenue to IL43 in the City of Palos Heights; includes 1,309 sq yd topsoil furnish and place, 4"; 911 sq yd aggregate base
course, Type B 4"; 347 sq yd PCC driveway pavement, 8"; 8,561 sq ft PCC sidewalks; 347 sq yd driveway pavement
removal; 387 sq ft sidewalk removal; 218 ft combination concrete curb and gutter, Type B; 1,093 ft thermoplastic
pavement markings; 2,477 ft electric cable in conduit, Signal No. 14; 6 pedestrian signal heads, LED, bracket mounted
with countdown timer; 817 ft detector loop replacement; 233 sq yd stamped colored PCC pavement 10' jointed; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (60 Working Days) (Job
No. C-91-157-13) (1-21377-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 63891 Kane County District 1

Section 08-00378-00-CH

FAP Route 524 (MAIN STREET) Project CMM-9003(141)

This project consists of intersection improvement including widening, resurfacing, combination concrete curb and gutter,
patching, pavement markings and culvert reconstruction and replacement on Main Street at Nelson Lake Road; includes
33 tree removal; 2,165 cu yd earth excavation; 4,156 sq yd topsoil furnish and place, 6"; 840 cu yd aggregate subgrade
improvement; 2,000 sq yd HMA base course; 20 ton aggregate surface course, Type B; 330 ton HMA binder course, IL-
19.0,N70; 660 ton HMA surface course, Mix "D",N70; 1,061 sq yd pavement removal; 3,332 sq yd HMA surface removal,
1 1/2"; 140 sq yd driveway pavement removal; 312 sq yd Class D patches; 1,600 sq yd aggregate shoulders, Type B 8";
63 ft pipe culverts; 525 ft storm sewers Class A, Type 2; 483 ft combination concrete curb and gutter; 1,645 ft pavement
marking tape, Type lll; 5,460 ft modified urethane pavement markings; 185 sq yd HMA driveway pavement 8"; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (45 Working Days)
(Job No. C-91-165-09) (1-11015-0072) (See the Special Provisions for the DBE Percentage)

Contract No. 64K58 Rock Island County District 2

Section (112FR)RS-1

FAU Route 5855 (19TH STREET)

0.68 mile of resurfacing on the west side of 19th St. from 35th Ave. to Archer Drive in East Moline; includes 1,186 tons
HMA binder and surface course, Mix C; 857 sq yds milling; 501 tons aggregate wedge shoulder; 2,502 ft paint pavement
marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-015-15) (2-20066-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 85608 Stephenson County District 2

Section 12-00180-00-BR

FAS Route 63  (SOUTH KENT ROAD)  Project BRS-63(107)

This project consist of the removal of the existing structure and the construction of a 3 cell 10'x 6.5' concrete box culvert,
channel excavation and pavement and shoulder replacement on South Kent Road, 4 miles southwest of Pearl City over
Plum River; includes 93 sq yd aggregate subgrade improvement; 219 ton aggregate base course, Type B; 55 ton HMA
binder course, Type B; 37 ton HMA surface course, Mix "C", N50; 23 ton aggregate shoulders, Type B; 1 removal of
existing structure; 23,530 Ib reinforcement bars; 177 cu yd concrete box culverts; 417 ft paint pavement markings - Line
4"; 389 cu yd earth excavation (special); federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (35 Working Days) (Job No. C-92-060-13) (2-10452-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 85609 Ogle County District 2

Section 13-00045-00-SW (OREGON)

FAP Route 742 (IL2)  Project TE-D2(156)

Sidewalk removal and replacement, combination curb and gutter replacement and the removal of existing light poles and
luminaires and the installation of new light poles and luminaires on FAP 742 (IL 2/4th St.) from Franklin St. to Jefferson
St. in the City of Oregon; includes 15,127 sq ft sidewalk removal; 904 sq yd pavement removal; 15,196 sq ft PCC
sidewalk; 548 ft combination curb and gutter removal; 1,354 ft combination curb and gutter; 2,361 sq yd aggregate base
course; 150 ton incidental HMA surfacing; 400 cu yd non-special waste disposal; 18 lighting units to be removed; 1,239 ft
underground conduit; 9,660 ft electric cable in conduit; 18 18 luminaires and poles; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)

(Job No. C-92-017-14) (0-01725-2004) (See the Special Provisions for the DBE Percentage)

Contract No. 87415 Kendall County District 3
Section 07-00096-00-RP
FAU Route 4000 (ELDAMAIN ROAD) Project M-4003(304)

Project consists of the reconstruction of Eldamain Road from Galena Road south for 2.13 miles to the Menards
Distribution Center. The existing two-lane bituminous pavement will be removed and replaced with a two-lane concrete
pavement separated by an 18' grass surfaced median barrier; includes 13,994 cu yd earth excavation; 18,444 cu yd
remove and dispose unsuitable material; 36,468 cu yd furnished excavation; 5,856 cu yd topsoil excavation and
placement; 27,439 sq yd pavement removal; 73,815 sq yd aggregate subgrade improvement; 4,631 ton aggregate base
course; 593 ton aggregate surface course; 7,658 ton HMA binder course; 1,153 ton HMA shoulders; 11,365 sq yd HMA
shoulders; 37,217 sq yd PCC pavement 10 1/2" (jointed); 2,748 ton aggregate shoulders; 886 ft storm sewers; 672 ft pipe
culverts; 16,768 ft combination concrete curb and gutter; 9,270 sq ft concrete median; 47,699 ft modified urethane
pavement marking line; 87 raised reflective pavement markers; 11 acres seeding; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (100 Working Days)

(Job No. C-93-102-14) (3-10532-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 89471 Fulton County District 4

Section 04-00093-04-RS (CANTON)

FAU Route 6883 & FAU 6893 (ASH ST. & 20TH AVE.) Project M-5007(21)

This project consists of the reconstruction, resurfacing and pavement widening, sidewalks, pavement markings and
drainage improvements on Ash Street from 15th Avenue and 20th Avenue from Ash Street to Chestnut Street in the City
of Canton; includes 84 tree removal; 8,380 cu yd earth excavation; 3,803 cu yd topsoil excavation and placement; 6,344
ton aggregate subgrade improvement; 540 sq yd aggregate surface course, Type A; 24,955 Ib bituminous materials
(prime coat); 2,886 ton polymerized HMA binder course IL-9.5, N50; 1,399 ton polymerized HMA surface course, Mix "C",
N50; 556 sq yd PCC driveway pavement; 10,794 sq ft PCC sidewalk 4"; 6,634 sq yd HMA surface removal, 1 1/2"; 596 sq
yd driveway pavement removal; 633 sq ft sidewalk removal; 676 ton aggregate shoulders, Type B; 580 ft pipe culverts;
1,583 ft storm sewers; 164 ft combination concrete curb and gutter, Type B-6.18; 9,243 ft thermoplastic pavement
markings; 194 sq yd HMA driveway pavement; federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (85 Working Days) (Job No. C-94-070-07) (4-10262-0000, 4-10002-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 91475 Champaign County District 5
Section 09-00101-00-PV  (RANTOUL)
FAP Route 800 & FAU 7101 (US 45 & FLESSNER AVE.) Project M-5059(105)

Project consists of storm sewer improvement, HMA pavement and surface removal, aggregate base repairs, curb and
gutter removal and replacement, sidewalk removal and replacement, HMA pavement, parkway restoration, pavement
markings and all other incidental items to complete the work on FAP Route 800 (US 45) from Wheat Avenue to Borman
Drive and on FAU Route 7101 (Flessner Avenue) from Doolittle Boulevard to Enterprise Drive in the Village of Rantoul;
includes 531 unit tree removal; 1,847 cu yd earth excavation; 5,912 cu yd removal and disposal of unsuitable material;
359 cu yd furnished excavation; 3,066 sq yd geotechnical fabric for ground stabilization; 16,608 sq yd topsoil furnish and
place; 3 acre seeding; 16,608 sq yd heavy duty erosion control blanket; 343 Ib temporary erosion control seeding; 2,330 ft
perimeter erosion barrier; 17 inlet filters; 1,031 cu yd aggregate subgrade improvement; 6,132 sq yd subbase granular
material; 2,481 sq yd aggregate base course; 2,695 sq yd HMA base course; 36,600 Ib bituminous materials (prime coat);
1,042 ton HMA surface course; 1,917 sq yd HMA pavement (full depth); 234 sq ft PCC sidewalk; 7,421 sq yd pavement
removal; 5,213 ft combination curb and gutter removal; 954 sq yd paved shoulder removal; 1,101 sq yd aggregate
shoulders; 962 sq yd HMA shoulders; 299 ft storm sewers; 1,317 ft combination concrete curb and gutter; 2,305 cu yd
non-special waste disposal; 105 sq ft sign panel; 15,540 ft thermoplastic pavement marking line; 208 raised reflective
pavement markers; 2,758 sq ft pavement marking removal; 16 trees; traffic control and protection; federally funded;
(LSRP). (65 Working Days) (Job No. C-95-330-12) (5-10283-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 95721 Wabash County District 7
Section 10-05122-00-BR
TR 149 Project BROS-185(35)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam bridge (21" depth), aggregate approaches and all other incidental items necessary to complete the work on
TR 149, 1.5 miles north of Keensburg over Coffee Creek; includes 983 cu yd earth and channel excavation; 373 cu yd
furnished excavation; 1,100 ton stone dumped riprap; 873 sq yd processing soil-cement base course; 431 100 wt cement;
30 ton aggregate surface course; 1,528 gal bituminous materials; 22 ton cover coat and aggregate; 11 ton seal coat
aggregate; 22 cu yd concrete structures; 1,320 sq ft precast prestressed concrete deck beams (21" depth); 2,470 Ib
reinforcement bars; 590 ft furnishing and driving piles; 60 ft pipe culverts; federally funded; (LSRP). (35 Working Days)
(Job No. C-97-091-13) (7-10608-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 95733 Richland County District 7
Section 12-00081-00-SW (OLNEY)
Various Routes Project SRTS-4009(281)

Construction of sidewalks, replace existing sidewalk, driveway replacement and curb & gutter replacement at various
locations in the City of Olney; includes 300 cu yd earth excavation; 110 ton aggregate base course; 875 sq ft sidewalk
removal; 18,385 sq ft PCC sidewalk; 525 sq yd PCC driveway pavement; 240 sq yd PCC pavement; 325 ft combination
curb and gutter; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (40 Working Days) (Job No. C-97-030-14) (0-01686-7003) (7-10730-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 95752 Shelby County District 7
Section 12-15134-00-BR
TR 431A Project BROS-173(185)

This project consists of the removal of the existing structure and construction of a new single span PPC deck beam bridge
with aggregate approaches on TR 431A, 2.8 miles Southwest of the Village of Stewardson over Wolf Creek; includes
1,168 cu yd earth and channel excavation; 345 ton stone dumped riprap, Class A4; 180 ton aggregate ditch; 422 ton
aggregate surface course, Type B; 1 removal of the existing structure; 169 cu yd structure excavation; 39.1 cu yd
concrete structures; 1,864 sq ft PCC deck beams (33" depth); 5,010 Ib reinforcement bars; 208 ft furnishing steel piles HP
10 X 42: 30 ft pipe culverts, Class D Type 1 15"; federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (35 Working Days) (Job No. C-97-037-15) (7-10718-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 95754 Coles County District 7

Section 12-00104-00-RS (CHARLESTON)

FAU Route 7642 & FAU 7643 (DIVISION ST. & 4TH ST.) Project M-5013(19)

Project consists of patching, level binder (machine method), bituminous resurfacing, pavement striping, and all other
incidental items to complete the work on FAU Route 7642 (Division Street) from lllinois Route 16 to Harrison Avenue and
on FAU Route 7643 (4th Street(from Roosevelt Drive to University Drive in the City of Charleston; includes 38,266 Ib
bituminous materials (prime coat); 1,641 ton leveling binder (machine method); 413 sq yd HMA surface removal; 2,462
ton HMA surface course; 120 ton incidental HMA surfacing; 98 ton aggregate wedge shoulder; 10 water valves to be
adjusted; 26 manholes to be adjusted; 1,526 ft short term pavement marking; 2,560 ft thermoplastic pavement marking
line; 1,841 sq yd partial depth removal; 515 ton partial depth patching; traffic control and protection; federally funded;
(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)

(Job No. C-97-030-13) (7-10663-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 97577 Monroe County District 8
Section 11-00034-02-SW (WATERLOO)
FAU Route 9314 (LAKEVIEW DRIVE) Project M-5011(355)

Project consists of the installation of sidewalks, combination concrete curb and gutter, storm sewer, erosion control and
all other incidental items to complete the work on FAU Route 9314 (Lakeview Drive) from just south of lllinois Route 156
to Lakeview Park in the City of Waterloo; includes 184 unit tree removal; 3,375 cu yd furnished excavation; 1,400 cu yd
trench backfill; 230 Ib temporary erosion control seeding; 190 ton aggregate base course; 52 ton incidental HMA
surfacing; 346 Ib bituminous materials (prime coat); 786 sq yd PCC pavement; 21,987 sq ft PCC sidewalk; 442 ft pipe
culvert removal; 5 end sections; 5,253 ft storm sewers; 35 inlets; 6,536 ft combination concrete curb and gutter; 765 ft
chain link fence; 5,806 sq ft precast modular retaining wall; 12 pipe tees; traffic control and protection; federally funded;
(A Special Provision for this contract requires insurance that names additional insureds). (65 Working Days)

(Job No. C-98-376-11) (8-10485-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 97578 Madison County District 8

Section 13-00026-03-FP  (TROY)

FAU Route 9393 (SOUTH MAIN STREET) Project TE-M-5011(403)

Reconstruct South Main Street from Prospect Street to US Route 40 in the City of Troy. Full depth HMA pavement, HMA
resurfacing, sidewalks, curb and gutter, storm sewers and landscaping; includes 4,860 cu yd earth excavation; 8,762 sq
yd pavement removal; 1,018 sq yd HMA surface removal; 12,465 sq yd subbase granular material; 10,339 sq yd HMA
pavement (full-depth); 115 ton HMA surface course; 147 sq yd PCC pavement; 1,272 sq yd PCC driveway pavement;
21,796 sq ft PCC sidewalk; 3,938 ft gutter removal; 13,009 sq ft sidewalk removal; 904 ft combination curb and gutter
removal; 3,399 ft storm sewer; 571 ft concrete curb; 5,715 ft combination curb and gutter; 530 sq ft segmental concrete
block wall; 8,523 ft thermoplastic pavement marking line; 40 trees; 33 shrubs; 3,683 sq yd topsoil furnish and place; 0.75
acres seeding; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(110 Working Days) (Job No. C-98-323-13) (8-10525-0000, 0-01725-8008, 8-00439-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 99341 Williamson County District 9

Section 08-00121-00-SP

TR 568 (JORDANS FORT ROAD) Project HRR-199(34)

This project consists of the realignment and reconstruction of Jordans Fort Road at the intersection with Cornith Road;
includes 128 tree removal; 2,260 cu yd earth excavation; 911 ton sub-base granular materials; 239 ton HMA binder
course, IL-19.0, N90; 217 ton HMA surface course, Mix "C", N90; 391 sq yd pavement removal; 45 sq yd driveway
pavement removal; 158 sq ft sidewalk removal; 39 ton HMA shoulders; 1,840 ft thermoplastic pavement markings; 1
building removal No. 1; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds) (15 Working Days) (Job No. C-99-553-08) (0-01676-9001) (See the Special Provisions for the DBE Percentage)

Contract No. 46343 McHenry County District 1

Section GIT-MORAINE HILLS

BIKE TRAIL (GRAND ILLINOIS TRAIL) Project TAP-000V(006)

Construction of 4,600 ft of the Grand lllinois Trail-Moraine Hills Bike Trail; includes 8,728 cu yds earth excavation; 1,118
cu yds channel excavation; 322 cu yds furnished excavation; 4,978 cu yd topsoil; 11,232 sq yds geotechnical fabric for
ground stabilization; 8,807 ft perimeter erosion barrier; 910 tons HMA surface course, Mix C; 541 sq yds PCC pavement;
64 ft precast concrete box culverts 8' x 2'; 1,393 ft sight screen (chain link fence); 2,589 ft woven wire fence; 41 sq ft sign
panel; 3,655 ft paint pavement marking; 110 shade trees; dewatering structure; washing and cleaning; 2,020 sq ft precast
modular retaining wall; 3,220 tons coarse aggregate; 3.5 acres seeding; 23,966 sq yds erosion control blanket; building
removal; 9.25 acres seed mixture Zones A through D; mobilization; traffic control and protection; federally funded.

(65 Working Days) (Job No. C-30-001-15) (0-01725-1034) (See the Special Provisions for the DBE Percentage)
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Contract No. 61B11 DuPage County District 1

Section 10-00089-00-BR (HINSDALE)

FAU Route 2999 (OAK STREET) Project BRM-9003(702)

Project consists of replacing the structure that carries Oak Street over the BNSF Railroad, roadway reconstruction and
street lighting. Project limits are Oak Street from Walnut Street to Chicago Avenue, the intersection of Oak Street at
Chicago Avenue and on Hillgrove Avenue from Oak Street to Walnut Street, located in the Village of Hinsdale; includes
3,125 cu yd earth excavation; 1,000 cu yd furnished excavation; 6,305 sq yd pavement removal; 802 sq yd HMA surface
removal; 4,723 sq yd aggregate subgrade improvement; 3,991 sq yd subbase granular material; 5,840 sq yd PCC
pavement; 47 ton polymerized leveling binder; 93 ton HMA surface course; 701 sq yd PCC driveway pavement; 15,783
sq ft PCC sidewalk; 4,328 ft combination curb and gutter removal; 19,248 sq ft sidewalk removal; 373 cu yd concrete
structures; 4,089 ft combination curb and gutter; 445 cu yd concrete superstructure; 193,870 Ibs furnish and erect
structural steel; 139,930 Ibs reinforcement bars; 1,223 ft furnish and drive steel pile; 515 ft pedestrian railing; 282 ft
parapet railing; 2,380 ft storm sewer; 1,495 ft water main to be abandoned; 973 ft thermoplastic pavement marking line;
5,090 ft polyurea pavement marking; 500 ft underground conduit; 3,265 ft unit duct; 825 ft electric cable in conduit; 28
luminaires; 60 trees; 200 shrubs; 48 evergreens; 925 sq yd irrigation system; 7,623 sq yd topsoil furnish and place; 6,733
sq yd sodding, salt tolerant; federally funded; (LRSP). (Completion Date: December 01, 2015 Plus 10 Working Days)
(Job No. C-91-756-10) (1-21010-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B14 Cook County District 1
Section 01-00207-00-BT (CHICAGO HEIGHTS)
OLD PLANK TRAIL Project CMM-9003(852)

Project consists of the construction of a bituminous bike trail, parking facility and crosswalk, which includes excavation,
HMA, curb and gutter, sidewalk, pavement markings, storm sewers, parking lot lighting and all other incidental items to
complete the work on Old Plank Road Trail from Western Avenue to Campbell Avenue in the City of Chicago Heights;
includes 272 unit tree removal; 261 tree pruning; 5,783 cu yd earth excavation; 289 cu yd removal and disposal of
unsuitable material; 14,579 sq topsoil furnish and place; 3 acre seeding; 14,579 sq yd erosion control blanket; 13,880 ft
perimeter erosion barrier; 8,211 sq yd aggregate base course; 20,322 |b bituminous materials (prime coat); 901 ton HMA
surface course; 1,441 sq ft PCC sidewalk; 991 sq ft sidewalk removal; 120 ft combination concrete curb and gutter; 101
sq ft sign panel; 2,410 ft thermoplastic pavement marking line; 104 sq ft pavement marking removal; 16 trees; 3,450 ft
split rail fence; 39 wood posts; 2,727 ft chain link fence; 11 precast concrete car bumper; traffic control and protection;
federally funded; (LRSP). (70 Working Days) (Job No. C-91-519-01) (1-11015-0070)

(See the Special Provisions for the DBE Percentage)

Contract No. 63873 Kane County District 1
Section 04-00329-00-BR
FAU Route 1542 (JERICHO ROAD) Project BRM-4003(488)

Project consists of replacing the bridge that carries Jericho Road over Blackberry Creek and pavement reconstruction,
located 0.23 miles east of Barnes Road; includes 238 cu yd structure excavation; 1 cofferdam; 183 cu yd concrete
structures; 180 cu yd concrete superstructure; 6,277 sq ft precast prestressed concrete deck beams; 71,940 Ibs
reinforcement bars, epoxy coated; 938 ft furnish and drive steel pile; 3,045 cy yd earth excavation; 545 cu yd channel
excavation; 2,850 sq yd pavement removal; 4,731 sq yd aggregate subgrade material; 139 sq yd subbase granular
material; 767 sq yd aggregate base course; 1,761 ton HMA binder course; 578 ton HMA surface course; 127 sq yd HMA
base course; 826 sq yd HMA shoulders; 698 sq yd concrete wearing surface; 1,359 ft water main; 10,101 lbs water main
fittings; 1,327 ft water main to be abandoned; 175 ft steel plate berm guardrail; 7 traffic barrier terminals; 3,542 ft modified
urethane pavement marking line; 1,043 ft underground conduit, galvanized steel; 1,076 ft electric cable in conduit; 1,076 ft
fiber optic cable, single made; 2 fiber optic cable splices; 13 trees; 3.25 acres seeding; 874 sq yd stone riprap; 9,591 sq
yd erosion control blanket; federally funded; (LRSP). (Completion Date: August 28, 2015 Plus 20 Working Days)

(Job No. C-91-339-07) (1-20362-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 64K53 Various County District 2

Section D2 BRIDGE WASHING 2015-4

Various Routes (VARIOUS)

Washing 4 structures over the Mississippi River at various locations in District 2; includes washing 4 structures;
mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-099-14) (0-01285-2004)

(See the Special Provisions for the DBE Percentage)
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Small Business Set-Aside

219. Contract No. 60W96 Cook County District 1
Section 2013-047BR
FAP Route 307 (IL 64)
Culvert repair and pavement patching at the structure carrying IL 64 (North Ave.) over a ditch located between 20th St.
and 21st St. (SN 016-1259) in Melrose Park, Proviso and Leyden Townships; includes 28 cu yds aggregate subgrade
improvement; 70 sq yds HMA pavement (full-depth); 70 sq yds pavement removal; 2,520 Ibs reinforcement bars; 14.7 cu
yds concrete box culverts; 675 ft thermoplastic pavement marking; 153 sq ft structural repair of concrete; 41 sq yds deck
slab repair; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-408-13) (0-01621-1004)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: November 21, 2014 (ltem 3)
PREVIOUSLY ADVERTISED: December 19, 2014 (ltem 8)
PREVIOUSLY ADVERTISED: January 30, 2015 (ltem 70)

220. WITHDRAWN FROM THE LETTING

221. Contract No. 63867 DuPage County District 1

Section 12-00067-00-TL  (WOODRIDGE)

FAU Route 3573 & FAU 2588 (CENTER DR. & JANES AVE.) Project M-4003(72)

Project consists of the modernization of traffic signals, installation of a new fiber-optic interconnect system, installation of
PCC sidewalk, earthwork, curb and gutter removal and replacement, placement of thermoplastic pavement markings,
landscape restoration and all other incidental items to complete the work on FAU Route 3573 (Center Drive) from Plaza
Drive to Janes Avenue and on FAU Route 2588 (Janes Avenue) from Center Drive to 71st Street in the Village of
Woodridge; includes 715 sq ft PCC sidewalk removal and replacement; 118 sq ft detectable warnings; 122 ft combination
concrete curb and gutter; 649 ft thermoplastic pavement marking line; 1,620 ft underground conduit, galvanized steel;
1,681 ft fiber optic cable in conduit; 1,618 ft electric cable in conduit; 15,452 ft electric cable in conduit, signal; 5,876 ft
electric cable in conduit, lead in; 16 traffic signal posts, galvanized steel; 8 steel mast arm assemblies; 40 signal heads,
LED; 17 pedestrian signal heads, LED; 795 ft detector loop; 20 pedestrian push-buttons; 16,955 ft remove electric cable
from conduit; 1,119 ft electric cable in conduit, no 20 3/c; traffic control and protection; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)

(Job No. C-91-553-12) (1-21430-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 8, 2013 (ltem 15)
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ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS
March 6, 2015 LETTING

NOTE: AWARD OF AERONAUTIC CONTRACTS. The award of Aeronautic contracts will be made within 60 calendar

days after the opening of proposals to the lowest responsible and responsive bidder. The successful bidder will be notified
by letter, that his bid has been accepted, and that he has been awarded the contract. If a contract is not awarded within 60
days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the
Division will permit such withdrawal.

1A

2A

Contract No. CN024 Fulton County Ingersoll Airport

Canton, lllinois

lllinois Project No. CTK-4406

SBG Project No. 3-17-SBGP-105

Project consists of Rehabilitate Taxiways B & G and T-Hangar Pavement — which includes the following major
work items: 1,198 S.Y. Shoulder Adjustment; 110 Ton Crushed Aggregate Base Course; 2,864 S.Y. Aggregate
Base Preparation; 1,415 Ton Bituminous Surface Course — Method | Superpave; 464 Ton Bituminous Surface
Course Leveling; 2,864 S.Y. Bituminous Pavement Milling; 706 S.Y. Butt Joint Construction; 6,000 L.F. Bituminous
Crack Sealing; 160 S.Y. Surface Course Crack Repair; 1,003 Gal. Bituminous Prime Coat; 1,205 Gal. Bituminous
Tack Coat; 3,294 S.F. Pavement Marking Waterborne; 1 Each Remove Manhole; Federally Funded; (See the
Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. 1L031 LaSalle County lllinois Valley Regional Airport

Peru, lllinois

lllinois Project No. VYS-4278

SBG Project No. N/A

Project consists of Rehabilitate Entrance Road and Parking Lot — which includes the following major work items:
Base Bid: 620 C.Y. Unclassified Excavation; 8 Each Ditch Check; 2,525 S.Y. Excelsior Blanket; 1,750 S.Y. Crack
Control Fabric; 960 S.Y. Crushed Aggregate Base Course 10"; 215 S.Y. Crushed Aggregate Shoulder; 800 Ton
Bituminous Surface Course Method | Superpave; 7,605 S.Y. Bituminous Pavement Milling; 195 Ton Bituminous
Base Course Method | Superpave; 345 Gal. Bituminous Prime Coat; 1,125 S.F. Pavement Marking Waterborne; 8
Each Repair Pipe; 0.6 Acre Seeding; 5 Each Handicap Sign; Add. Alt. 1: 460 C.Y. Unclassified Excavation; 885
S.Y. Excelsior Blanket; 935 S.Y. Crushed Aggregate Base Course 10”; 75 Ton Bituminous Surface Course Method
| Superpave; 105 Ton Bituminous Base Course Method | Superpave; 330 Gal. Bituminous Prime Coat; 95 Gal.
Bituminous Tack Coat; 105 S.F. Pavement Marking Waterborne; 0.2 Acre Seeding; 1 Each Handicap Sign (See
the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES
LAND RECLAMATION

1LR.  Contract No. M1411
Fulton County
FARMINGTON EMBANKMENTS RECLAMATION PROJECT
The proposed reclamation project is located on the northeast edge of Farmington. This project consists of rebuilding two
embankments including a new drop inlet structure, dewatering pipe, discharge pipe, energy dissipation structure and a
precast concrete pipe culvert with end sections. The work includes special clearing; approximately 6,607 cu yd of earth
excavation; 930 tons of aggregate base course, Type A; 465 tons of aggregate surface course, Type B; 3,600 cu yd of
cofferdam excavation; 4 cofferdams (Type 1); 277 cu yd of concrete structures; 34,250 Ibs of reinforcement bars, epoxy
coated; 170 ft of pipe culverts, Class A, Type 6, 72 in; 1,338 ft of steel plate beam guardrail Type A; 1,246 ft of woven
wire fence, 4 ft high; 6,686 cu yd of dam embankment; 1,930 cu yd of embankment; 176 ft of concrete pressure pipe, 42
in.; and seeding, mulch and soil amendments for approximately 4 acres. A Pre-Bid meeting is scheduled for this
project at 10:00 am Friday, February 20, 2015 at the Farmington Municipal Building, 322 East Fort Street,
Farmington, lllinois. (See the Special Provisions for the DBE Percentage)
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PRE-BID CONFERENCE
for
78286-131 and 78319-132
on the

March 6, 2015 Letting

A Non-mandatory pre-bid conference has been scheduled for Friday, February 27, 2015 at
10:00 a.m. The meeting will be held at the lllinois Department of Transportation, District 9
office at 2801 West Murphysboro Road in Carbondale, lllinois.

District Staff will present the major details of the plans, special provisions and staging
requirements for item 131 (Contract: 78286) and item 132 (Contract: 78319).

After the presentation questions will be taken from those present.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the lllinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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CONTRACTS AWARDED

THE FOLLOWING AWARDS

HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

SEPTEMBER 19, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 060 COUNTY CONTRACTORS, INC.
CONTRACT NO. 93619 1228 E. 1350TH STREET
COUNTY (S) HANCOCK QUINCY, IL 62305
SECTION 10-00012-00-SW P.O. BOX 3522
PROJECT (S) SBIL-TE-00D6/117/000 QUINCY, IL 62305-3522
ROUTE VARIOUS
DISTRICT 06
AWARDED DATE 12/18/2014
AWARDED AMOUNT $453,576.25
3 UNSUCCESSFUL BIDDERS
NOVEMBER 21, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 001X BERGER EXCAVATING CONTRACTORS, INC.
CONTRACT NO. 61A63 LORIG CONSTRUCTION COMPANY
COUNTY (S) LAKE 1205 GARLAND ROAD

SECTION 11-00121-11-BR

PROJECT (S) CMM-9003/923/000

ROUTE FAU 187

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $21,506,954.48
4 UNSUCCESSFUL BIDDERS

ITEM NO. 004

CONTRACT NO. 60X62

COUNTY (S) COOK

SECTION 2013-0741

PROJECT (S) ACNHPP-000V/002/000

ROUTE FAI 90/94/290

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,385,768.40
0 UNSUCCESSFUL BIDDERS
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COPENHAVER CONSTRUCTION, INC.
75 KOPPIE DR.

GILBERTS, IL 60136
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ITEM NO. 006

CONTRACT NO. 60Y28

COUNTY (S) WILL DUPAGE

SECTION 2014-0341

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $227,338.95
7 UNSUCCESSFUL BIDDERS

ITEM NO. 007

CONTRACT NO. 60Y29

COUNTY (S) WILL

SECTION 2014-0351

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/29/2014

AWARDED AMOUNT $126,914.40
6 UNSUCCESSFUL BIDDERS

ITEM NO. 008

CONTRACT NO. 60Y30

COUNTY (S) WILL

SECTION 2014-0361

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $80,885.35
7 UNSUCCESSFUL BIDDERS

ITEM NO. 009

CONTRACT NO. 60Y32

COUNTY (S) DUPAGE

SECTION 2014-0381I

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $83,502.41
4 UNSUCCESSFUL BIDDERS

ITEM NO. 010

CONTRACT NO. 60Y33

COUNTY (S) LAKE

SECTION 2014-0391I

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $167,585.74
4 UNSUCCESSFUL BIDDERS
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M & M CONCRETE, INC.
10092 E. GOLF RD.
STOCKTON, IL 61085

LAJOBIE MOSELY D/B/A
LION CONSTRUCTION 1 LLC
2598 S. 14000 E RD.
PEMBROKE, IL 60958

ALL STATES PAINTING, INC.
507 EAST OLD ROUTE 36
ALEXANDER, IL 62601
P.O. BOX 110

ALEXANDER, IL 62601

LAJOBIE MOSELY D/B/A
LION CONSTRUCTION 1 LLC
2598 S. 14000 E RD.
PEMBROKE, IL 60958

ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, IL 60098
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ITEM NO. 011

CONTRACT NO. 60Y34

COUNTY (S) LAKE

SECTION 2014-0401

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $94,225.48
4 UNSUCCESSFUL BIDDERS

ITEM NO. 012

CONTRACT NO. 60Y46

COUNTY (S) LAKE

SECTION 98SB-BR

PROJECT (S)

ROUTE FAP 371

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $101,508.20
4 UNSUCCESSFUL BIDDERS

ITEM NO. 013

CONTRACT NO. 60Y47

COUNTY (S) WILL

SECTION MY-DM (14)

PROJECT (S)

ROUTE FAP 112

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $99,095.60
4 UNSUCCESSFUL BIDDERS

ITEM NO. 019

CONTRACT NO. 60Y63

COUNTY (S) COOK

SECTION 2014-0491

PROJECT (S)

ROUTE FAP 559 & 374

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $48,694.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 020

CONTRACT NO. 60Y64

COUNTY (S) WILL

SECTION 99-3-BR-2

PROJECT (S)

ROUTE FAI 80

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,476,952.00
1 UNSUCCESSFUL BIDDER
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LAJOBIE MOSELY D/B/A
LION CONSTRUCTION 1 LLC
2598 S. 14000 E RD.
PEMBROKE, IL 60958

COPENHAVER CONSTRUCTION, INC.
75 KOPPIE DR.
GILBERTS, IL 60136

RNR CONTRACTORS
249 EAST RT. 6, SUITE 152
MORRIS, IL 60450

VIXEN CONSTRUCTION, INC.
7600 WEST 79TH STREET
BRIDGEVIEW, IL 60455

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416
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ITEM NO. 021

CONTRACT NO. 60Y66

COUNTY (S) COOK

SECTION 2014-050LS

PROJECT (S)

ROUTE FAI 90/94/290

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $240,861.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 023

CONTRACT NO. 60Y75

COUNTY (S) COOK

SECTION 531-5HB-BP

PROJECT (S)

ROUTE FAP 379

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $119,180.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 024

CONTRACT NO. 60Y76

COUNTY (S) DUPAGE

SECTION 2014-056BP

PROJECT (S)

ROUTE FAI 290 & FAP 344

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $399,330.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 025

CONTRACT NO. 60Y77

COUNTY (S) COOK

SECTION 0304.1HB-BP

PROJECT (S)

ROUTE FAP 375

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $499,033.00
7 UNSUCCESSFUL BIDDERS

ITEM NO. 027

CONTRACT NO. 61A55

COUNTY (S) LAKE

SECTION 12-00999-29-TL

PROJECT (S) CMM-4003/372/000

ROUTE FAP 352

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,488,927.60
2 UNSUCCESSFUL BIDDERS
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COPENHAVER CONSTRUCTION, INC.
75 KOPPIE DR.
GILBERTS, IL 60136

NORTH AMERICAN COATINGS, LLC
8450 W. 191ST STREET — UNIT #19
MOKENA, IL 60448

NORTH AMERICAN COATINGS, LLC
8450 W. 191ST STREET - UNIT #19
MOKENA, IL 60448

NORTH AMERICAN COATINGS, LLC
8450 W. 191ST STREET - UNIT #19
MOKENA, IL 60448

H & H ELECTRIC CO.
2830 COMMERCE STREET
FRANKLIN PARK, IL 60131-2927
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ITEM NO. 028

CONTRACT NO. 61A68

COUNTY (S) COOK

SECTION 11-00178-00-BT

PROJECT (S) TE-00D1/846/000

ROUTE TECHNY TRAIL

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $318,233.70
6 UNSUCCESSFUL BIDDERS

ITEM NO. 029

CONTRACT NO. 61A69

COUNTY (S) COOK

SECTION 09-00099-00-PV

PROJECT (S) M-4003/370/000

ROUTE FAU 1101

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $2,348,513.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 030

CONTRACT NO. 61A70

COUNTY (S) COOK

SECTION 11-00101-00-BR

PROJECT (S) BHM-9003/790/000

ROUTE RAUPP BOULEVARD

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,736,936.53
4 UNSUCCESSFUL BIDDERS

ITEM NO. 031

CONTRACT NO. 61A71

COUNTY (S) LAKE

SECTION 12-00035-00-RS

PROJECT (S) M-9003/940/000

ROUTE FAU 210

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $471,468.46
4 UNSUCCESSFUL BIDDERS

ITEM NO. 032

CONTRACT NO. 61A72

COUNTY (S) COOK

SECTION 09-00099-00-PV

PROJECT (S) M-9003/770/000

ROUTE FAU 1318

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $2,595,377.23
5 UNSUCCESSFUL BIDDERS
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A LAMP CONCRETE CONTRACTORS, INC.

1900 WRIGHT BOULEVARD
SCHAUMBURG, IL 60193

BERGER EXCAVATING CONTRACTORS,
1205 GARLAND ROAD
WAUCONDA, IL 60084-1357

ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, IL 60098

ALLIANCE CONTRACTORS, INC.
1166 LAKE AVENUE
WOODSTOCK, IL 60098

INC.

A LAMP CONCRETE CONTRACTORS, INC.

1900 WRIGHT BOULEVARD
SCHAUMBURG, IL 60193
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ITEM NO. 033

CONTRACT NO. 61A74

COUNTY (S) LAKE

SECTION 12-00999-25-TL

PROJECT (S) CMM-4003/291/000

ROUTE FAP 866

DISTRICT 01

AWARDED DATE 12/29/2014

AWARDED AMOUNT $796,905.20
0 UNSUCCESSFUL BIDDERS

ITEM NO. 034

CONTRACT NO. 63761

COUNTY (S) DUPAGE

SECTION 09-00030-00-BR

PROJECT (S) BRM-4003/344/000

ROUTE WILLIAMS ROAD

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $3,332,268.20
4 UNSUCCESSFUL BIDDERS

ITEM NO. 035
CONTRACT NO. 64C17
COUNTY (S) WHITESIDE
SECTION 101BR-3
PROJECT (S) ACBRF-ACF-0646/078/000
ROUTE FAP 646
DISTRICT 02
AWARDED DATE 12/26/2014
AWARDED AMOUNT $5,225,205.35
4 UNSUCCESSFUL BIDDERS

ITEM NO. 036

CONTRACT NO. 64D84

COUNTY (S) CARROLL

SECTION 5 BR-3

PROJECT (S) ACF-0646/079/000

ROUTE FAP 646

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,236,334.13
4 UNSUCCESSFUL BIDDERS

ITEM NO. 037

CONTRACT NO. 64G63

COUNTY (S) HENRY

SECTION (37-2,3)RS-3

PROJECT (S) ACNHPP-0080/405/000

ROUTE FAI 80

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $8,624,062.75
1 UNSUCCESSFUL BIDDER
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HOME TOWNE ELECTRIC, INC.
35220 RT. 83

LAKE VILLA, IL 60046
P.O. BOX 863

LAKE VILLA, IL 60046

COPENHAVER CONSTRUCTION, INC.
75 KOPPIE DR.
GILBERTS, IL 60136

MARTIN & COMPANY EXCAVATING
2456 EAST PLEASANT GROVE ROAD
P.0O. BOX 443

OREGON, IL 61061

CIVIL CONSTRUCTORS, INC.

2283 BUSINESS HIGHWAY 20 EAST
FREEPORT, IL 61032

P.0O. BOX 750

FREEPORT, IL 61032-0750

MCCARTHY IMPROVEMENT COMPANY
5401 VICTORIA AVE., SUITE 700
DAVENPORT, IA 52807-2991
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ITEM NO. 038 MCCARTHY IMPROVEMENT COMPANY
CONTRACT NO. 64G64 5401 VICTORIA AVE., SUITE 700
COUNTY (S) HENRY DAVENPORT, IA 52807-2991
SECTION (37-4,5,6)RS-2
PROJECT (S) ACNHPP-0080/407/000
ROUTE FAI 80
DISTRICT 02
AWARDED DATE 12/26/2014
AWARDED AMOUNT $18,160,665.70

1 UNSUCCESSFUL BIDDER

ITEM NO. 039 VALLEY CONSTRUCTION CO.
CONTRACT NO. 64J43 3610 78TH AVENUE, WEST
COUNTY (S) HENRY ROCK ISLAND, IL 61201
SECTION 2R-1 P.0O. BOX 2020

PROJECT (S) ACHSIP-000V/004/000 ROCK ISLAND, IL 61204-2020

ROUTE FAU 5789 & 5861

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $4,961,316.68
1 UNSUCCESSFUL BIDDER

ITEM NO. 040 THREE STAR PAINTING, INC.
CONTRACT NO. 64K16 2880 E. 84TH PLACE

COUNTY (S) ROCK ISLAND MERRILLVILLE, IN 46410
SECTION D2 BRIDGE PAINTING 2015-1

PROJECT (S)

ROUTE FAI 88

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $342,648.22
7 UNSUCCESSFUL BIDDERS

ITEM NO. 041 VALLEY CONSTRUCTION CO.
CONTRACT NO. 64K33 3610 78TH AVENUE, WEST
COUNTY (S) HENRY ROCK ISLAND, IL 61201
SECTION D2 MRS 2015-3 P.0O. BOX 2020

PROJECT (S) ROCK ISLAND, IL 61204-2020

ROUTE FAS 1192

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $384,201.78
2 UNSUCCESSFUL BIDDERS

ITEM NO. 042 CIVIL CONSTRUCTORS, INC.
CONTRACT NO. 64K36 2283 BUSINESS HIGHWAY 20 EAST
COUNTY (S) LEE WHITESIDE FREEPORT, IL 61032

SECTION D2 MRS 2015-6 P.O. BOX 750

PROJECT (S) FREEPORT, IL 61032-0750

ROUTE FAS 2177

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $178,886.85
1 UNSUCCESSFUL BIDDER
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ITEM NO. 044
CONTRACT NO. 64K45
COUNTY (S) ROCK ISLAND

SECTION D2 BRIDGE WASHING 2015-2

PROJECT (S)

ROUTE FAI 74

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $74,500.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 045
CONTRACT NO. 64K46
COUNTY (S) VARIOUS

SECTION D2 BRIDGE WASHING 2015-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $218,000.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 048
CONTRACT NO. 64K54
COUNTY (S) VARIOUS

SECTION D2 BRIDGE WASHING 2015-5

PROJECT (S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $69,300.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 049

CONTRACT NO. 66A17

COUNTY (S) BUREAU

SECTION (8D BR)BR

PROJECT (S) ACF-0613/021/000

ROUTE FAP 613

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,167,702.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 050

CONTRACT NO. 66A18

COUNTY (S) LIVINGSTON

SECTION (102 BR)BR

PROJECT (S) ACRS-0370/102/000

ROUTE FAS 370

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $784,067.44
2 UNSUCCESSFUL BIDDERS
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ALL STATES PAINTING, INC.
507 EAST OLD ROUTE 36

ALEXANDER, IL
P.O. BOX 110
ALEXANDER, IL

62601

62601

ALL STATES PAINTING, INC.
507 EAST OLD ROUTE 36

ALEXANDER, IL
P.O. BOX 110
ALEXANDER, IL

62601

62601

ALL STATES PAINTING, INC.
507 EAST OLD ROUTE 36

ALEXANDER, IL
P.O. BOX 110
ALEXANDER, IL

62601

62601

CIVIL CONSTRUCTORS, INC.

2283 BUSINESS
FREEPORT, IL
P.0O. BOX 750
FREEPORT, IL

HIGHWAY 20 EAST
61032

61032-0750

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.

BLOOMINGTON,

March 6, 2015 Letting

IL 61701

Published February 24, 2015



ITEM NO. 051 IROQUOIS PAVING CORPORATION

CONTRACT NO. 66A72 1889 E. US HWY. 24
COUNTY (S) IROQUOIS P.O. BOX 466
SECTION 38 BR WATSEKA, IL 60970-0466

PROJECT (S) ACRS-1324/104/000

ROUTE FAS 1324

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $485,000.09
0 UNSUCCESSFUL BIDDERS

ITEM NO. 052 D. CONSTRUCTION, INC.
CONTRACT NO. 66B27 1488 S. BROADWAY
COUNTY (S) GRUNDY COAL CITY, IL 60416

SECTION (32-2)HBR-6

PROJECT (S) ACNHPP-0080/406/000

ROUTE FAI 80

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $3,098,654.59
1 UNSUCCESSFUL BIDDER

ITEM NO. 053 D. CONSTRUCTION, INC.
CONTRACT NO. 66B84 1488 S. BROADWAY
COUNTY (S) KENDALL COAL CITY, IL 60416

SECTION (109,110)R-1

PROJECT (S) ACNCII-0326/093/000

ROUTE FAP 326

DISTRICT 03

AWARDED DATE 01/05/2015

AWARDED AMOUNT $46,195,539.05
3 UNSUCCESSFUL BIDDERS

ITEM NO. 054 D. CONSTRUCTION, INC.
CONTRACT NO. 66B91 1488 S. BROADWAY
COUNTY (S) LASALLE GRUNDY COAL CITY, IL 60416

SECTION (G,H,0O)RS-3

PROJECT (S) ACHSIP-0623/033/000

ROUTE FAP 623

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $2,646,573.36
0 UNSUCCESSFUL BIDDERS

ITEM NO. 055 IROQUOIS PAVING CORPORATION
CONTRACT NO. 66B92 1889 E. US HWY. 24

COUNTY (S) IROQUOIS P.O. BOX 466

SECTION 137-BR WATSEKA, IL 60970-0466

PROJECT (S) ACF-0840/068/000

ROUTE FAP 840

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $608,878.86
0 UNSUCCESSFUL BIDDERS
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ITEM NO. 056

CONTRACT NO. 66C53

COUNTY (S) IROQUOIS

SECTION (38-3)RS-2

PROJECT (S)

ROUTE FAI 57

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $8,768,828.01
0 UNSUCCESSFUL BIDDERS

ITEM NO. 057

CONTRACT NO. 66D64

COUNTY (S) GRUNDY

SECTION (32-3HB)K

PROJECT (S)

ROUTE FAI 55

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $236,425.67
6 UNSUCCESSFUL BIDDERS

ITEM NO. 058

CONTRACT NO. 66D73

COUNTY (S) LIVINGSTON

SECTION (53-1)K

PROJECT (S)

ROUTE FAI 55

DISTRICT 03

AWARDED DATE 12/26/2014

AWARDED AMOUNT $304,516.06
4 UNSUCCESSFUL BIDDERS

ITEM NO. 059
CONTRACT NO. 66E04
COUNTY (S) VARIOUS
SECTION D3 BRIDGE DECK SEALING 2015
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 12/26/2014
AWARDED AMOUNT $234,999.99
3 UNSUCCESSFUL BIDDERS

ITEM NO. 061
CONTRACT NO. 66E29
COUNTY (S) GRUNDY LIVINGSTON
SECTION 2015-1 TREE REM FOR EAB CONT
PROJECT (S)
ROUTE FAI 80 & 55
DISTRICT 03
AWARDED DATE 12/26/2014
AWARDED AMOUNT $92,435.00
1 UNSUCCESSFUL BIDDER
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IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

M & M CONCRETE, INC.
10092 E. GOLF RD.
STOCKTON, IL 61085

HOMER TREE SERVICE, INC.
14000 S. ARCHER AVENUE
LOCKPORT, IL 60441
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ITEM NO. 062 STARK EXCAVATING, INC.
CONTRACT NO. 68580 1805 WEST WASHINGTON ST.
COUNTY (S) MARSHALL BLOOMINGTON, IL 61701
SECTION (125VBR)BR
PROJECT (S) ACF-0698/036/000
ROUTE FAP 698
DISTRICT 04
AWARDED DATE 12/26/2014
AWARDED AMOUNT $6,120,628.00

2 UNSUCCESSFUL BIDDERS

ITEM NO. 063 CIVIL CONSTRUCTORS, INC.
CONTRACT NO. 68B85 2283 BUSINESS HIGHWAY 20 EAST
COUNTY (S) KNOX FREEPORT, IL 61032

SECTION 48-[(25B)BR,BR-1] P.0O. BOX 750

PROJECT (S) ACNHPP-0074/306/000 FREEPORT, IL 61032-0750

ROUTE FAI 74

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $2,954,496.45
2 UNSUCCESSFUL BIDDERS

ITEM NO. 064 ADVANCED TECHNICAL SYSTEMS D/B/A
CONTRACT NO. 68B90 ADVANCED ELECTRIC CO.

COUNTY (S) VARIOUS 663 S. FIFTH AVENUE

SECTION D4 SIGNAL WORK 2015 P.0O. BOX 265

PROJECT (S) CANTON, IL 61520-0307

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $334,675.59
2 UNSUCCESSFUL BIDDERS

ITEM NO. 065 ORDAZ CONSTRUCTION COMPANY
CONTRACT NO. 68C26 8004 N. SOMMER ST.

COUNTY (S) PEORIA PEORIA, IL 61615

SECTION D4 BUILDING DEMO 2015

PROJECT (S)

ROUTE FAP 669

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $27,279.43
3 UNSUCCESSFUL BIDDERS

ITEM NO. 066 ORDAZ CONSTRUCTION COMPANY
CONTRACT NO. 68C27 8004 N. SOMMER ST.

COUNTY (S) MARSHALL PEORIA, IL 61615

SECTION D4 BUILDING DEMOLITION 2015-1

PROJECT (S)

ROUTE FAP 318

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $29,371.86
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 067

CONTRACT NO. 68C30

COUNTY (S) TAZEWELL

SECTION 11-1-5

PROJECT (S)

ROUTE FAP 669

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $20,575.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 068

CONTRACT NO. 68C31

COUNTY (S) PEORIA

SECTION (72-4)I-3

PROJECT (S)

ROUTE FAI 74

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $82,369.50
1 UNSUCCESSFUL BIDDER

ITEM NO. 069

CONTRACT NO. 70540

COUNTY (S) MCLEAN

SECTION 62-7ZBR

PROJECT (S) ACNHPP-0730/022/000

ROUTE FAP 730

DISTRICT 05

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,384,639.27
1 UNSUCCESSFUL BIDDER

ITEM NO. 072

CONTRACT NO. 70A64

COUNTY (S) CHAMPAIGN

SECTION BRIDGE PAINTING 2015-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 12/26/2014

AWARDED AMOUNT $520,300.00
8 UNSUCCESSFUL BIDDERS

ITEM NO. 073

CONTRACT NO. 70A76

COUNTY (S) DEWITT MCCLEAN

SECTION BRIDGE PAINTING 2015-2

PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 12/26/2014

AWARDED AMOUNT $464,000.00
7 UNSUCCESSFUL BIDDERS
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MILLENNIA PROFESSIONAL SERVICES OF ILLINOIS,
850 NORTH MAIN STREET
MORTON, IL 61550

MILLENNIA PROFESSIONAL SERVICES OF ILLINOIS,
850 NORTH MAIN STREET
MORTON, IL 61550

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

THREE STAR PAINTING, INC.
2880 E. 84TH PLACE
MERRILLVILLE, IN 46410
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ITEM NO. 074

CONTRACT NO. 70A82

COUNTY (S) DEWITT

SECTION D5 EAB CONTROL 2015-1

PROJECT (S)

ROUTE FAP 71

DISTRICT 05

AWARDED DATE 12/26/2014

AWARDED AMOUNT $132,000.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 075

CONTRACT NO. 72B43

COUNTY (S) MACOUPIN

SECTION (4) RS-1,I,CR

PROJECT (S) ACHPP-8136/002/000

ROUTE FAU 8136

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $777,359.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 076
CONTRACT NO. 72B54
COUNTY (S) SANGAMON
SECTION (84-9-2&3)RS-2& MISC STRUC REP
PROJECT (S) ACNHPP-0072/402/000
ROUTE FAI 72
DISTRICT 06
AWARDED DATE 12/26/2014
AWARDED AMOUNT $21,566,963.07
0 UNSUCCESSFUL BIDDERS

ITEM NO. 078
CONTRACT NO. 72E04
COUNTY (S) CHRISTIAN
SECTION ((15)RS-5, (16)RS—-4)I-1
PROJECT (S) ACNHPP-ACHSIP-0325/061/000
ROUTE FAP 325
DISTRICT 06
AWARDED DATE 12/26/2014
AWARDED AMOUNT $3,414,711.65
2 UNSUCCESSFUL BIDDERS

ITEM NO. 079

CONTRACT NO. 72F07

COUNTY (S) HANCOCK

SECTION (115)B-2

PROJECT (S) ACF-0685/036/000

ROUTE FAP 685

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $570,894.31
3 UNSUCCESSFUL BIDDERS

HOMER TREE SERVICE, INC.
ARCHER AVENUE

14000 S.
LOCKPORT,

IL

60441

KINNEY CONTRACTORS, INC.
19342 E. FRONTAGE RD.

RAYMOND,

R. A. CULLINAN AND SON, A DIVISION OF

IL

62560-5061

UNITED CONTRACTORS MIDWEST, INC.
121 WEST PARK STREET

P.0O. BOX
TREMONT,

ILLINOIS VALLEY PAVING, A DIVISION OF

166
IL

61568-0166

UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD, IL 62704
P.O. BOX 13490
SPRINGFIELD, IL 62791

wW. L. MILLER COMPANY
750 EAST COUNTY ROAD 1220

HAMILTON,
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ITEM NO. 080

CONTRACT NO. 72F32

COUNTY (S) HANCOCK

SECTION (119)RS-11, (113)RS-6

PROJECT (S)

ROUTE FAP 685/510

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $3,298,316.58
0 UNSUCCESSFUL BIDDERS

ITEM NO. 081

CONTRACT NO. 72F70

COUNTY (S) CASS

SECTION (146)RS-4

PROJECT (S)

ROUTE FAP 614

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $2,067,938.54
1 UNSUCCESSFUL BIDDER

ITEM NO. 082

CONTRACT NO. 72F71

COUNTY (S) MENARD

SECTION (2)RS-4; (3)RS-5

PROJECT (S)

ROUTE FAP 34

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $2,354,015.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 083

CONTRACT NO. 72G47

COUNTY (S) SANGAMON

SECTION (84-4-1)RS-5

PROJECT (S) ACNHPP-0055/408/000

ROUTE FAI 55

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $5,499,347.47
0 UNSUCCESSFUL BIDDERS

ITEM NO. 084

CONTRACT NO. 72H36

COUNTY (S) ADAMS

SECTION D6 BDGE PAINTING 2015

PROJECT (S)

ROUTE FAI 172

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,064,800.00
6 UNSUCCESSFUL BIDDERS
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W. L. MILLER COMPANY
750 EAST COUNTY ROAD 1220

HAMILTON,

R. A. CULLINAN AND SON, A DIVISION OF

IL

62341

UNITED CONTRACTORS MIDWEST, INC.
121 WEST PARK STREET

P.0O. BOX
TREMONT,

TRUMAN L.

R. A. CULLINAN AND SON, A DIVISION OF

166
IL

61568-0166

FLATT & SONS CO., INC.
2300 NORTH 16TH STREET
SPRINGFIELD,

IL 62702

UNITED CONTRACTORS MIDWEST, INC.
121 WEST PARK STREET

P.O0. BOX
TREMONT,

166
IL

61568-0166

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O

CHICAGO,
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ITEM NO. 088

CONTRACT NO. 74187
COUNTY (S) CUMBERLAND
SECTION (18-45,HB-1)BR

PROJECT (S) ACNHPP-0070/406/000

ROUTE FAI 70
DISTRICT 07
AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,549,352.

2 UNSUCCESSFUL BIDDERS

ITEM NO. 089

CONTRACT NO. 74246
COUNTY (S) LAWRENCE
SECTION (2,2Z)RS-2, (2N)

PROJECT (S) ACRS-1806/103/000

ROUTE FAS 1806
DISTRICT 07
AWARDED DATE 12/31/2014

AWARDED AMOUNT $2,760,154.

0 UNSUCCESSFUL BIDDERS

ITEM NO. 090

CONTRACT NO. 74350

COUNTY (S) COLES

SECTION (122BR)B-1
PROJECT (S) ACF-0749/026/000
ROUTE FAP 749

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT  $3,097,355.

4 UNSUCCESSFUL BIDDERS

ITEM NO. 091

CONTRACT NO. 74357

COUNTY (S) MOULTRIE

SECTION (2BR)BR-1
PROJECT (S) ACF-0762/008/000
ROUTE FAP 762

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT  $2,684,597.

3 UNSUCCESSFUL BIDDERS

ITEM NO. 092

CONTRACT NO. 74365

COUNTY (S) WAYNE

SECTION (22BR2)BR
PROJECT (S) ACF-0823/013/000
ROUTE FAP 823

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT $648,361.

2 UNSUCCESSFUL BIDDERS
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KELLER CONSTRUCTION, INC.
22 ILLINI DRIVE
GLEN CARBON, IL 62034

AMBRAW ASPHALT MATERIALS, INC.
9930 STATE ROUTE ONE
LAWRENCEVILLE, IL 62439

P.O. BOX 551

LAWRENCEVILLE, IL 62439-0551

A. J. WALKER CONSTRUCTION COMPANY
421 S. 21ST STREET

MATTOON, IL 61938

P.O. BOX 118

MATTOON, IL 61938-0118

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.O. BOX 396

HERRIN, IL 62948
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ITEM NO. 094

CONTRACT NO. 74638

COUNTY (S) EFFINGHAM

SECTION (25-6, 7)RS-2

PROJECT (S)

ROUTE FAI 57

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT $12,588,910.38
0 UNSUCCESSFUL BIDDERS

ITEM NO. 095
CONTRACT NO. 74677
COUNTY (S) COLES CUMBERLAND
SECTION D7 BRIDGE REPAIRS 2015-1
PROJECT (S)
ROUTE FAI 57
DISTRICT 07
AWARDED DATE 12/26/2014
AWARDED AMOUNT $548,134.26

0 UNSUCCESSFUL BIDDERS

ITEM NO. 098
CONTRACT NO. 74699

COUNTY (S) CUMBERLAND JASPER EDWARDS
SECTION D7 BRIDGE PAINTING 2015-3
PROJECT (S)

ROUTE FAP 116

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT $358,000.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 099
CONTRACT NO. 74700
COUNTY (S) WAYNE
SECTION D7 BRIDGE PAINTING 2015-4
PROJECT (S)
ROUTE FAP 823
DISTRICT 07
AWARDED DATE 12/26/2014
AWARDED AMOUNT $640,571.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 101

CONTRACT NO. 76B03

COUNTY (S) ST CLAIR

SECTION 1BR,DRS-2

PROJECT (S) ACNHPP-0799/003/000

ROUTE FAP 799

DISTRICT 08

AWARDED DATE 12/29/2014

AWARDED AMOUNT $15,949,327.40
1 UNSUCCESSFUL BIDDER

Revised Notice of Letting Bulletin

March 6, 2015 Letting

HOWELL PAVING, INC.
1020 N. 13TH STREET
MATTOON, IL 61938
P.O. BOX 1009
MATTOON, IL 61938

HOWELL PAVING, INC.
1020 N. 13TH STREET
MATTOON, IL 61938
P.0O. BOX 1009
MATTOON, IL 61938

CIVIL COATINGS AND CONSTRUCTION INC.
415 WESTCHESTER LANE
VALPARAISO, IN 46385

THOMAS INDUSTRIAL COATINGS, INC.
2070 HWY. Z
PEVELY, MO 63070

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD
EAST ST. LOUIS, IL 62201
P.O. BOX 837

EAST ST. LOUIS, IL 62203
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ITEM NO. 106 STUTZ EXCAVATING, INC.

CONTRACT NO. 76H42 3837 FOSTERBURG ROAD
COUNTY (S) VARIOUS ALTON, IL 62002
SECTION DIST 8 SCOUR MIT 2015-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 12/26/2014

AWARDED AMOUNT $98,004.50
3 UNSUCCESSFUL BIDDERS

ITEM NO. 107 STUTZ EXCAVATING, INC.
CONTRACT NO. 76H43 3837 FOSTERBURG ROAD
COUNTY (S) VARIOUS ALTON, IL 62002
SECTION DIST 8 SCOUR MIT 2015-2

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 12/26/2014

AWARDED AMOUNT $115,626.50
4 UNSUCCESSFUL BIDDERS

ITEM NO. 109 BAXMEYER CONSTRUCTION, INC.
CONTRACT NO. 76H53 1034 FLORAVILLE RD.

COUNTY (S) ST CLAIR WATERLOO, IL 62298-3108
SECTION 29BI-4

PROJECT (S)

ROUTE FAS 1848/FAU 9377

DISTRICT 08

AWARDED DATE 12/26/2014

AWARDED AMOUNT $49,367.50
3 UNSUCCESSFUL BIDDERS

ITEM NO. 110 PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 78210 3170 HERRIN ROAD

COUNTY (S) JEFFERSON CARTERVILLE, IL 62918

SECTION 113B-1 P.0O. BOX 396

PROJECT (S) ACF-0849/014/000 HERRIN, IL 62948

ROUTE FAP 849

DISTRICT 09

AWARDED DATE 12/26/2014

AWARDED AMOUNT $655,255.95
2 UNSUCCESSFUL BIDDERS

ITEM NO. 111 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78231 1500 NORTH OAKLAND AVENUE

COUNTY (S) WHITE P.0O. BOX 2107

SECTION 100B-1 CARBONDALE, IL 62902-2107

PROJECT (S) ACF-0877/014/000

ROUTE FAP 877

DISTRICT 09

AWARDED DATE 12/26/2014

AWARDED AMOUNT $918,245.97
0 UNSUCCESSFUL BIDDERS
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ITEM NO. 114

CONTRACT NO. 78428

COUNTY (S) VARIOUS

SECTION D9 BRIDGE PAINT 2015-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 09

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,046,615.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 117

CONTRACT NO. 85613

COUNTY (S) STEPHENSON

SECTION 12-00012-00-SW

PROJECT (S) SRTS-4009/275/000

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $398,779.95
3 UNSUCCESSFUL BIDDERS

ITEM NO. 118

CONTRACT NO. 85614

COUNTY (S) BOONE

SECTION 12-00091-00-BR

PROJECT (S) BRS-1030/102/000

ROUTE FAS 1030

DISTRICT 02

AWARDED DATE 12/26/2014

AWARDED AMOUNT $1,205,505.33
4 UNSUCCESSFUL BIDDERS

ITEM NO. 119

CONTRACT NO. 89600

COUNTY (S) TAZEWELL

SECTION 10-00121-00-SW

PROJECT (S) SRTS-4009/096/000

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE 12/26/2014

AWARDED AMOUNT $225,170.50
3 UNSUCCESSFUL BIDDERS

ITEM NO. 120

CONTRACT NO. 89603

COUNTY (S) FULTON

SECTION 10-P4002-00-BT

PROJECT (S) TE-00D4/115/000

ROUTE CANTON BIKE TRAIL

DISTRICT 04

AWARDED DATE 12/31/2014

AWARDED AMOUNT $2,146,443.53
2 UNSUCCESSFUL BIDDERS
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ALL STATES PAINTING, INC.
507 EAST OLD ROUTE 36
ALEXANDER, IL 62601

P.O. BOX 110

ALEXANDER, IL 62601

STENSTROM EXCAVATION & BLACKTOP, INC.

2422 CENTER STREET
ROCKFORD, IL 61108
P.0O. BOX 5946

ROCKFORD, IL 61125

CIVIL CONSTRUCTORS, INC.

2283 BUSINESS HIGHWAY 20 EAST
FREEPORT, IL 61032

P.0O. BOX 750

FREEPORT, IL 61032-0750

MID-WEST ILLINOIS CONCRETE CONSTRUCTION,

97 KNOX ROAD 1300N
GALESBURG, IL 61401
P.0O. BOX 750
GALESBURG, IL 61402

OTTO BAUM COMPANY, INC.
866 N. MAIN STREET
MORTON, IL 61550

P.0O. BOX 161

MORTON, IL 61550-0161
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ITEM NO. 122

CONTRACT NO. 91400

COUNTY (S) MCLEAN

SECTION 07-00113-04-FP

PROJECT (S) RS-M-5227/049/000

ROUTE FAU 6431

DISTRICT 05

AWARDED DATE 12/26/2014

AWARDED AMOUNT $7,292,408.32
0 UNSUCCESSFUL BIDDERS

ITEM NO. 123

CONTRACT NO. 93626

COUNTY (S) SANGAMON

SECTION 12-00001-00-SW

PROJECT (S) SRTS-4009/211/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 12/26/2014

AWARDED AMOUNT $212,630.18
2 UNSUCCESSFUL BIDDERS

ITEM NO. 124

CONTRACT NO. 95744

COUNTY (S) FAYETTE

SECTION 13-12123-00-BR

PROJECT (S) BROS-0051/095/000

ROUTE TR 260

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT $295,208.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 125

CONTRACT NO. 95746

COUNTY (S) WAYNE

SECTION 13-00125-00-BR

PROJECT (S) BR0OS-0191/068/000

ROUTE CH 21

DISTRICT 07

AWARDED DATE 12/26/2014

AWARDED AMOUNT $187,971.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 126

CONTRACT NO. 97501

COUNTY (S) MARION

SECTION 10-00005-00-SW

PROJECT (S) TE-00D8/162/000

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 12/26/2014

AWARDED AMOUNT $171,578.75
3 UNSUCCESSFUL BIDDERS
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ROWE CONSTRUCTION, A DIVISION OF
UNITED CONTRACTORS MIDWEST, INC.
1523 N. COTTAGE STREET

P.O. BOX 609

BLOOMINGTON, IL 61701-0609

OTTO BAUM COMPANY, INC.
866 N. MAIN STREET
MORTON, IL 61550

P.0O. BOX 161

MORTON, IL 61550-0161

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD
CARTERVILLE, IL 62918
P.0O. BOX 396

HERRIN, IL 62948

ALLENDALE GRAVEL CO., INC.
18306 WABASH 18 AVENUE
ALLENDALE, IL 62410

STUTZ EXCAVATING, INC.
3837 FOSTERBURG ROAD
ALTON, IL 62002
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ITEM NO. 127

CONTRACT NO. 97573

COUNTY (S) ST. CLAIR

SECTION 13-00040-01-RS

PROJECT (S) HD-5011/401/000

ROUTE FAU 9197

DISTRICT 08

AWARDED DATE 12/29/2014

AWARDED AMOUNT $376,019.09
1 UNSUCCESSFUL BIDDER

ITEM NO. 129
CONTRACT NO. 60Y31
COUNTY (S) DUPAGE KANE KENDALL
SECTION 2014-0371I
PROJECT (S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 12/26/2014
AWARDED AMOUNT $127,100.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 131

CONTRACT NO. 60Y51

COUNTY (S) KANE

SECTION (8R&R1)DM

PROJECT (S)

ROUTE FAP 345

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $48,267.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 132

CONTRACT NO. 61A10

COUNTY (S) KANE

SECTION 13-00430-00-SP

PROJECT (S) TE-00D1/948/000

ROUTE FAP 360

DISTRICT 01

AWARDED DATE 12/26/2014

AWARDED AMOUNT $69,913.17
3 UNSUCCESSFUL BIDDERS

ITEM NO. 135
CONTRACT NO. 74423
COUNTY (S) COLES
SECTION 5N
PROJECT (S) ACNHPP-ACHSIP-0091/073/000
ROUTE FAP 91
DISTRICT 07
AWARDED DATE 12/31/2014
AWARDED AMOUNT $2,636,556.94
0 UNSUCCESSFUL BIDDERS
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KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD
EAST ST. LOUIS, IL 62201
P.O. BOX 837

EAST ST. LOUIS, IL 62203

PATH CONSTRUCTION COMPANY, INC.
3550 WEST SALT CREEK LANE, SUITE 116
ARLINGTON HEIGHTS, IL 60005

BERGER EXCAVATING CONTRACTORS, INC.
1205 GARLAND ROAD
WAUCONDA, IL 60084-1357

VIRGIL COOK & SON, INC.
119 N EIGHTH ST.
DEKALB, IL 60115

P.0O. BOX 805

DEKALB, IL 60115

FEUTZ CONTRACTORS, INC.
1120 NORTH MAIN

P.0O. BOX 130

PARIS, IL 61944-0130
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ITEM NO. 137 GENEVA CONSTRUCTION COMPANY

CONTRACT NO. 87345 1350 AURORA AVE. 2030
COUNTY (S) KENDALL AURORA, IL 60505
SECTION 03-00031-00-FP P.O. BOX 998
PROJECT (S) M-8003/810/000 AURORA, IL 60507-0998

ROUTE FAU 1550

DISTRICT 03

AWARDED DATE 01/26/2015

AWARDED AMOUNT $3,768,467.60
1 UNSUCCESSFUL BIDDER

ITEM NO. 138 MIDWEST BRIDGE AND CRANE, INC.
CONTRACT NO. 93624 135 S. CHESTNUT STREET

COUNTY (S) ADAMS P.O. BOX 188

SECTION 11-00078-03-BR GOOD HOPE, IL 61438

PROJECT (S) BHS-1600/121/000

ROUTE FAS 1600

DISTRICT 06

AWARDED DATE 01/06/2015

AWARDED AMOUNT $2,126,593.33
3 UNSUCCESSFUL BIDDERS

ITEM NO. 139 SANGAMO CONSTRUCTION COMPANY
CONTRACT NO. 93625 2100 E. MOFFAT AVENUE
COUNTY (S) SANGAMON SPRINGFIELD, IL 62702

SECTION 13-00030-01-BT

PROJECT (S) TE-00D6/114/000

ROUTE MULTI-USE TRAIL

DISTRICT 06

AWARDED DATE 01/27/2015

AWARDED AMOUNT $364,870.75
3 UNSUCCESSFUL BIDDERS

CONTRACTS REJECTED

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN

DESCRIPTION CONTRACTOR

ITEM NO. 002A HECKER AND COMPANY, INC.
CONTRACT NO. SHO027 250 E. INDUSTRIAL LANE
COUNTY (S) DUPAGE WHEELING, IL 60090

SECTION SHAUMBURG REGIONAL
PROJECT (S) 317SBGPXX-06C /433/9
DISTRICT 01

REJECTED AMOUNT $227,910.00

ITEM NO. 022 NETTLE CREEK NURSERY, INC.
CONTRACT NO. 60Y70 320 OTTAWA STREET

COUNTY (S) VARIOUS MORRIS, IL 60450

SECTION 2014-054LS
ROUTE VARIOUS DISTRICT 01
REJECTED AMOUNT $357,181.00
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ITEM NO. 043 BRANDT CONSTRUCTION CO.
CONTRACT NO. 64K37 700 4TH STREET WEST
COUNTY (S) HENRY MILAN, IL 61264-2725
SECTION D2 MRS 2015-7

ROUTE FAP 634 DISTRICT 02

REJECTED AMOUNT $321,478.30

ITEM NO. 046 ALL STATES PAINTING, INC.
CONTRACT NO. 64K52 507 EAST OLD ROUTE 36

COUNTY (S) ROCK ISLAND ALEXANDER, IL 62601

SECTION D2 BRIDGE WASHING 2015-3 P.0O. BOX 110

PROJECT (S) ALEXANDER, IL 62601

ROUTE FAI 80 DISTRICT 02

REJECTED AMOUNT $190,000.00

ITEM NO. 047 ALL STATES PAINTING, INC.
CONTRACT NO. 64K53 507 EAST OLD ROUTE 36

COUNTY (S) VARIOUS ALEXANDER, IL 62601

SECTION D2 BRIDGE WASHING 2015-4 P.0O. BOX 110

PROJECT (S) ALEXANDER, IL 62601

ROUTE VARIOUS DISTRICT 02

REJECTED AMOUNT $110,200.00

ITEM NO. 070 ROWE CONSTRUCTION, A DIVISION OF
CONTRACT NO. 70838 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) MCLEAN 1523 N. COTTAGE STREET

SECTION (57-7)RS-1 & 1RS-3 P.0O. BOX 609

PROJECT (S) ACNHPP-0704/143/000 BLOOMINGTON, IL 61701-0609

ROUTE FAP 704 DISTRICT 05
REJECTED AMOUNT $5,955,022.47

ITEM NO. 071 ROWE CONSTRUCTION, A DIVISION OF
CONTRACT NO. 70A20 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) MCLEAN 1523 N. COTTAGE STREET

SECTION (57-3,57-4)RS P.O. BOX 609

PROJECT (S) ACNHPP-0039/038/000 BLOOMINGTON, IL 61701-0609

ROUTE FAI 39 DISTRICT 05
REJECTED AMOUNT $7,123,044.43

ITEM NO. 085 THOMAS INDUSTRIAL COATINGS, INC.
CONTRACT NO. 72H37 2070 HWY. Z
COUNTY (S) VARIOUS PEVELY, MO 63070

SECTION D6 BDGE PAINTING 2015-1
ROUTE VARIOUS DISTRICT 06

REJECTED AMOUNT $595,903.00

ITEM NO. 086 PATH CONSTRUCTION COMPANY, INC.
CONTRACT NO. 74105 3550 WEST SALT CREEK LANE, SUITE 116
COUNTY (S) LAWRENCE ARLINGTON HEIGHTS, IL 60005

SECTION 109B-1
ROUTE FAP 781  DISTRICT 07
REJECTED AMOUNT  $3,796,250.00
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ITEM NO. 093

CONTRACT NO. 74624

COUNTY (S) MACON

SECTION (126X)RS-2, 135RS-1
PROJECT (S) ACNHPP-0320/039/000
ROUTE FAP 320

DISTRICT 07

REJECTED AMOUNT  $6,150,431.32

ITEM NO. 096

CONTRACT NO. 74683

COUNTY (S) MOULTRIE SHELBY
SECTION D7 BRIDGE PAINTING 2015-1
ROUTE FAP 320 & 774

DISTRICT 07

REJECTED AMOUNT $325,580.00

ITEM NO. 097

CONTRACT NO. 74698

COUNTY (S) CLAY RICHLAND
SECTION D7 BRIDGE PAINTING 2015-2
ROUTE FAP 327 & FAS 1720

DISTRICT 07

REJECTED AMOUNT $323,300.00

ITEM NO. 104

CONTRACT NO. 76H33

COUNTY (S) CLINTON

SECTION 15-I

ROUTE FAP 690 DISTRICT 08
REJECTED AMOUNT $171,084.15

ITEM NO. 112
CONTRACT NO. 78380
COUNTY (S) WILLIAMSON

SECTION (X1-8,X1-7-1,X1-7,X1-6-1)R-1

PROJECT (S) ACNHPP-0057/312/000
ROUTE FAI 57 DISTRICT 09
REJECTED AMOUNT $30,829,361.88

ITEM NO. 113

CONTRACT NO. 78424

COUNTY (S) WILLIAMSON

SECTION D9 CM BRIDGE REPAIR 2015-1
ROUTE FAI 24 DISTRICT 09
REJECTED AMOUNT $354,445.05

ITEM NO. 115

CONTRACT NO. 78432

COUNTY (S) JEFFERSON

SECTION D9 CM BRIDGE REPAIR 2015-2

PROJECT (S)
ROUTE FAP 821 DISTRICT 09
REJECTED AMOUNT $190,570.00
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ILLINOIS VALLEY PAVING, A DIVISION OF

UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD, IL 62704

P.0O. BOX 13490

SPRINGFIELD, IL 62791

CIVIL COATINGS AND CONSTRUCTION INC.

415 WESTCHESTER LANE
VALPARAISO, IN 46385

CIVIL COATINGS AND CONSTRUCTION INC.

415 WESTCHESTER LANE
VALPARAISO, IN 46385

KINNEY CONTRACTORS, INC.
19342 E. FRONTAGE RD.
RAYMOND, IL 62560-5061

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE

P.0O. BOX 2107

CARBONDALE, IL 62902-2107

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NORTH OAKLAND AVENUE

P.O. BOX 2107

CARBONDALE, IL 62902-2107

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.0O. BOX 396

HERRIN, IL 62948
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ITEM NO. 116

CONTRACT NO. 78437

COUNTY (S) JEFFERSON

SECTION (41-4,41-4-1)RS-2
PROJECT (S) ACNHPP-0057/311/000
ROUTE FAI 57 DISTRICT 09
REJECTED AMOUNT $7,212,230.62

ITEM NO. 136

CONTRACT NO. 76G99

COUNTY (S) ST CLAIR

SECTION 82-4T-1

ROUTE FAI 55/70/64  DISTRICT 08
REJECTED AMOUNT $18,597,311.00
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SOUTHERN ILLINOIS ASPHALT CO., INC.
5200 MEADOWLAND PARKWAY

MARION,

62959

PLOCHER CONSTRUCTION COMPANY, INC.
2808 THOLE PLOCHER RD.

HIGHLAND,
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